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QUOTATION

DATE: November 3, 2017 FROM: Frank P. Welch, Jr.

TO: iImmigrant Legal Advocacy Project SUBJECT: 489 Congress Street-Portland
309 Cumberland Avenue-Suite 201 Sprinkler System Third Floor
Portland, ME 04112 Modifications

ATTENTION: Ms. Susan Roche EMAIL: sroche@ilapmaine.org

PHONE: {207) 780-1593

FAX: (207) 699-2313 QUOTATION: $51,100.00-NTE

SCOPE

Modify the existing wet sprinkler system to accommodate the changes to the existing floor plan. It is estimated
that this work will take approximately one day plus material to complete.

The NTE after the quotation indicates that this work is done on a cost “Not to Exceed” basis (assuming no
change in scope) so that if the total final cost comes in under the total estimated cost the savings will be passed

back to the owner.

Should you find this quotation acceptable please return one signed and dated copy of this quotation along with
your purchase order (if applicable) at your earliest convenience.

Your scheduling contact will be Tom Vining.

Thank you for contacting us and please do not hesitate to call should you have any questions or concerns.
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