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SECURITY SYSTEM NOTES

STARBUCKS CONTRACTS DIRECTLY WITH SECURITY VENDOR TO SUPPLY AND
INSTALL THE SECURITY SYSTEM. CONTRACTOR TO SCHEDULE INSTALLATION OF
SECURITY SYSTEM FOR TWO (2) TIMES;

1. ROUGH-IN PRIOR TC DRYWALL INSTALLATION

2, FINAL TRIM PRIOR TC STORE TURNOVER

SECURITY VENDOR REQUIRES A MINIMUM TWO (2) WEEKS LEAD TIME FOR EACH
INSTALLATION, SECURITY VENDOR WiLL COORDINATE REGIONAL INSTALLERS,

ALL ADDITIONAL EXPENSES INCURRED DUE TO THE CONTRACTORS FAILURE TO
SCHEDULE ACCORDINGLY WILL BE THE RESPONSIBILITY OF THE CONTRACTOR,

TELEPHONE SYSTEM NOTES

GENERAL CONTRACTOR SHALL CONTACT STARBUCKS PRIOR TC BEGINNING
CONSTRUCTION TO ORDER TELEPHONE LINES. REPORT ANY TELEPHONE
INSTALLATION [SSUES IMMEDIATELY TO 8TARBUCKS,

CONFIRM PRIOR TO BEGINNING CONSTRUCTION THAT LANDLORD HAS
FURNISHED AND INSTALLED ONE (1) 2" (51 MM} CONDUIT INCLUDING PULL
STRING FROM THE TELEPHONE POINT OF PRESENCE TO THE STARBUCKS
DATA BACK, NOTIFY STARBUCKS CONSTRUCTION MANAGER IMMEDIATELY IF
CONDUIT AND PULL STRING ARE NOT INSTALLED.

ALL TELEPHONE/MNETWORK CABLING 1S THE SCOPE OF WORK OF THE
TELEPHONE/NETWORK CABLING VENDOR AND THE SECURITY BYSTEM
VENDOR. TELEPHONE/MNETWORK CABLING VENDOR SHALL BE SCHEDULED
SUCH THAT CABLING 15 COMPLETE PRIOR TO ARRIVAL OF SECURITY SYSTEM
VENDOR.

GENERAL CONTRACTOR SHALL SCHEDULE ON-SITE WORK PERFORMED BY
THE TELEPHONE/NETWORK CABLING VENDOR AND THE SECURITY SYSTEM
VENDOR, THE TELEPHONE/NETWORK CABLING VENDOR SHALL BE SCHEDULED
SUCH THAT CABLING 18 COMPLETE PRIOR TO ARRIVAL OF THE SECURITY
SYSTEM VENDOR,

POS \ DATA LINE NOTES

DATA CABLE REFERENCED IN THIS SECTION IS SEPARATE FROM THE
TELEPHONE AND T-1 CIRCUITS

STARBUCKS CONTRACTS DIRECTLY WITH THE DATA CABLING VENDOH TO
SUPPLY AND INSTALL CATEGORY 5 (CATS) LAN CABLE AND CONNECTORS FOR
THE PCINT OF SALE (POS) SYSTEM. CONTRACTOR TO SCHEDULE INSTALLATICN
OF DATA CABLING WITH DATA CABLING VENDOR. DATA CABLING VENDOR
REGUIRES A LEAD TIME FOR INSTALLATION. DATA CABLING VENDOR WILL
COCRDINATE REGIONAL INSTALLERS. ALL ADDITIONAL EXPENSES INCURRED
DUE TC THE CONTRACTOR'S FAILURE TC SCHEDULE ACCORDINGLY WILL BE
THE RESPONSIBILITY OF THE CONTRACTOR.

AT THE START OF CONGTRUCTION, STARBUCKS CONSTRUCTION MANAGER
SCHEDULES DELIVERY GF CASH REGISTER/MANAGER'S WORKSTATION
EQUIPMENT AND INSTALLATION BY A DATA CABLING TECHNICIAN FOR TWC (2)
DAY'S PRICR TO CONSTRUCTION END. CONTRACTOR TO VERIFY DELIVERY
SCHEDULE TWG (2) WEEKS PRIOR TO DELIVERY AND INSTALLATION DATE.
EQUIAPMENT 15 SHIPPED DIRECTLY TO THE STORE, CONTRACTCH TO ACCEPT
POS EQUIPMENT RELIVERY. DO NOT REFUSE DELIVERY,

DATA CABLING TECHNICIAN TO PROVIDE ALL CATEGORY 5 LAN CABLING AND
CONNECTORS TO ALL DESIGNED AND FUTURE CASH REGISTER LOCATIONS,
AND MANAGER'S WORKSTATION,

STARBUCKS NEW STORE GROUP I8 REBPONSIBLE FOR COORDINATING

STARBUCKS PORS SYSTEM DELIVERY AND INSTALLATION WITH THE DATA
CABLING VENDOR. THIS GROUP MAY BE CONTACTED AT: newstore@starbucks.com

COMMUNICATION SYSTEM NOTES

STARBUCKS CONTRACTS DIRECTLY WITH THE LANDLORD TO PROVIDE
FOUR (4) CATS (WHITE) COMMUNICATION CABLES TO THE SPACE. FOUR (4
CATE CABLES ARE DEDICATED TO STORE OPERATIONS/COMMUNICATIONS.

HOTSPOT OR WI-FI NETWORK NOTES

ALL CABLING AND INFRASTRUCTURE TO SUPPORT THE T-1 HOTSPOT OR WI-FI
NETWORK SHALL BE FURNISHED AND INSTALLED BY THE VENDOR,
COORDINATE WITH STARBUCKS.

MUSIC SYSTEM NOTES

PROVIDE AND INSTALL A COMPLETE WIRING SYSTEM FOR ALL SPEAKERS.
CONNECT ALL SPEAKERS TO THE OWNER PROVIDED MUSIC SYSTEM. MOUNT
OWNER FURNISHED SPEAKERS WHERE SHOWN AND IN COORDINATION WITH
ARCHITECTURAL PLANS AND DETAILS. FOLLOW MANUFACTURER'S
INSTALLATION REQUIREMENTS.

GENERAL ELECTRICAL NOTES

1. THE ELECTRICAL CONTRACTOR SHALL COORDINATE ELECTRICAL WORK
WITH OTHER TRADES. THE ARCHITECTURAL DRAWINGS SHALL TAKE
PRECEDENCE QVER ALL OTHER DRAWINGS. DO NOT SCALE DISTANCES
OFF THE ELECTRICAL DRAWINGS; USE ACTUAL BUILDING DIMENSIONS,
QOVERALL CASEWORK COMPONENT DIMENSIONING ON ELECTRICAL DETAILS
ARE SHOWN FOR REFERENCE AND COORDINATION ONLY,

2. ALL ELECTRICAL BYBTEMS SHALL BE TESTED FOR PROPER OPERATION.
BALANCE ALL BRANCH CIRCUIT LOADS BETWEEN THE PHASES OF THE SYSTEM
WITHIN 10% OF THE HIGHEST PHASE LOAD IN EACH PANEL BOARD.

3. THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR DE-ENERGIZING
CIRCUITS IN DEMOLITION AREAS TO INSURE A SAFE CONDITION. ELECTRICAL
DEVICES AND ASSOCIATED WIRING LOCATED WITHIN THE DEMOLITION AREA
THAT WILL NO LONGER BE USED SHALL BE REMOVED AND PROPERLY
DISPGSED OF AT CONTRACTORS EXPENSE UNLESS OTHERWISE NOTED,

4, THE ELECTRICAL CONTRACTOR SHALL SCHEDULE ALL ELECTRICAL SYSTEM
QUTAGES WITH THE GENERAL CONTRACTOR AND LANDLORD AT LEAST 24
HOURS IN ADVANCE. UNLESS APPROVED OTHERWISE ALL OUTAGES SHALL
QCCUR BETWEEN 11:00PM AND 5:00AM.

5. ELECTRICAL CONTRACTOR SHALL FURNISH AND INSTALL ALL NECESSARY
CONDUIT AND J-BOXES TO SUPPORT A COMPLETE SECURITY, PHONE, POS
AND DATA BYSTEMS. SEE MANAGER WORKSTATION AND BAR POINT OF
SALE (POS) POWER/TELECOM/SECURITY DIAGRAM. COORDINATE ALL DEVICE
LOCATIONS AND MOUNTING HEIGHTS WITH SECURITY VENDOR PRIOR TO
RGUGH-IN. PROVIDE END-TO-END PULL STRINGS IN ALL CONDUITS. LABEL
EACH END OF THE PULL STRING WITH CONDUIT SYSTEM ("SECURITY") AND
DESTINATION {("CAFE" "FRONT BAR", ETC.}. PROVIDE INSULATED BUSHINGS
ON ALL STUBBED-UP AND EXPOSED CONDUIT ENDS,

6. ELECTRICAL CONTRACTOR SHALL COORDINATE WITH THE GENERAL
CONTRACTOR TO PATCOH AND REPAIR ALL EXISTING WALLS, FLOORS, CEILINGS
OR OTHER SURFACES IDENTIFIED TO REMAIN THAT MAY BECOME DAMAGEDR
DURING THE COURSE OF WORK

7. EXPOSED/SURFACE MOUNTED CONDUITS SHALL ONLY BE ALLOWED WHERE
NECESSARY IN EXPOSED CEILING AREAS. IF CONDUITS NEED TO BE SURFACE
MOUNTED TO WALLS, COORDINATE WITH STARBUCKS CONSTRUCTION
MANAGER FOR APPROVAL.

8. VERIFY LOCATION OF ALL QUTLETS AND SWITCHES WITH ARCHITECTURAL
DRAWINGS, INTERIOR DETAILS, FINISH SCHEDULES, GENERAL CONTRACTOR,
ECHHPMENT VENDORS, STARBUCKS AND EXIBTING SITE CONDITIONS. VERIFY
FiNAL BOOR HINGE LOCATION PRIOR TO SWITCH INSTALLATION AND ADJUST
SWITCH LOCATION IF NEEDED. DO NOT MOUNT RECEFTACLES/SWITCHES IN
LOCATIONS THAT WOULD CONFLICT WITH MIRRORS, SEAMS OF WALLS,
WAINSCOTS, TILE TRANSITIONS, ETC.

GENERAL SPECIFICATION NOTES

SCOPE

THE INTENT OF THE SPECIFICATION AND THE DHAWINGS 1S TO PROVIDE A
COMPLETE AND FULLY CPERATIONAL ELECTRICAL SYSTEM, THE ELECTRICAL
CONTRACTOR SHALL FURNISH AND INSTALL ALL LABOR, MATERIAL, AND
EQUIPMENT NECESSARY TO COMPLETE THE ELECTRICAL WORK,

SITE EXAMINATION

THE ELECTRICAL CONTRACTOR SHALL THOROUGHLY EXAMINE ALL AREAS
WHERE EQUIPMENT, CONDUIT, AND WIRING WILL BE INSTALLED AND WILL
REFORT ANY CONDITION THAT, IN HIS OPINION, PREVENTS THE PROPER
INSTALLATION OF THE ELECTRICAL WORK.

STANDARDS

EQUIPMENT AND MATERIALS SHALL CONFORM WITH APPROPRIATE PROVISIONS
OF CSA, ULC, NEG, ASTM, UL, ETL, NEMA, ANSI, AS APPLICABLE TO EACH
INDIVIDUAL UNIT OR ASBEMBLY.

CODES

ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH ALL
APPLICABLE PROVINCIAL AND LOCAL CODES AND CRDINANCES. IN CASE OF
CONFLICT BETWEEN THE DRAWINGS AND SPECIFICATIONS AND THE CODRES,
THE HIGHEST STANDARD SHALL APPLY. ELECTRICAL CONTRACTOR SHALL
SATISFY CODE REQUIREMENTS AS A MINIMUM STANDARD WITHOUT ANY EXTRA
COSTTO 5TARBUCKS.

PERMITS AND FEES
THE ELECTRICAL CONTRACTOR SHALL PROCURE AND PAY FOR ALL FERMITS,
FEES, AND INSPECTIONS NECESSARY 7O COMPLETE THE ELECTRICAL WORK,

WARRANTY

THE ELECTRICAL CONTRACTOR SHALL UNCONDITIONALLY WARRANT ALL WORK
TO BE FREE OF DEFECTS IN MATERIAL AND WORKMANSHIP FOR A PERIOD OF
ONE {1} YEAR FROM THE DATE QF FINAL ACCEPTANCE BY STARBUCKS AND WILL
REPAIR OR REPLACE ANY DEFECTIVE WORK PROMPTLY AND WITHOUT CHARGE
AND RESTORE ANY OTHER EXISTING WORK DAMAGED IN THE COQURSE OF
REPAIRING DEFECTIVE MATERIALS AND WORKMANSHIP,

FULL REMODEL

{Ch2011 GTARBUCKS COFFEE COMPANY

STARBUCKS COFFEE

COMPANY
2401 UTAH AVENUE SOUTH
SEATTLE, WASHINGTON 98134

(206) 318-1575

THESE DRAWINGS AND SPECIFICATIONS ARE
CONFIDENTIAL AND SHALL REMAIN THE SOLE
PROPERTY OF STARBUCKS CORPORATION,
WHICH IS THE OWNER OF THE COPYRIGHT IN
THIS WORK. THEY SHALL NOT BE REPRODUCED
(IN WHOLE OR IN PART), SHARED WITH THIRD
PARTIES OR USED IN ANY MANNER OMN OTHER
PROJECTS OR EXTENSIONS TO THIS PROJECT
WITHOUT THE PRIOR WRITTEN CONSENT OF
STARBUCKS CORPORATION,
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