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Free Street

Raise opening for new
storefront door, refer to
structural drawings

Proposed First Floor Demolition Plan
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Refer to food service plans for
equipment to be salvaged /
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Corridor to remain free of
obstructions at all times.
Corridor, stair, and door
egress is shared with Port
City Music
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KEYED DEMOLITION NOTES

GENERAL DEMOLITION NOTES

Q000080000000 000

Remove existing partition. See Arch. drwings
for extent of removal.

Remove existing raised floor and railings

Remove existing door(s), frame and hardware.

Remove existing conveyor belt

Remove existing window(s), frame and hardware.

Remove existing stairs and stair parts.

Remove existing tile flooring

Remove existing brick wall for new window.
Shoring of existing brick by GC

Remove existing gyp bd soffit

Remove existing acoustical tile ceiling, grid, and
light fixtures

Existing gyp. bd. soffit to remain

Remove portion of bar for new entrance to
walk—in cooler

Remove walk—in cooler

Remove portion of floor for new shaft, refer to
Arch. dwgs. for extent

Remove existing built—in casework

Remove existing floor finish

1. The Contractor is responsible for scheduling, sequencing, and

coordination of demolition work.

2. Contractor to protect floor finishes when noted to remain and
shall be responsible for damages.

3. This drawing shows general items of selected demolition and is
not intended to shall all cutting and patching of items required to

accommodate new work.

4. Al removed materials are to be disposed of properly.

5. Maintain structural and weather tight integrity throughout

demolition.

6. Provide openings in existing walls, floors, and ceilings for new
penetrations. Any structural members must be reviewed for new
penetrations by a Structural Engineer.

7. Firestopping of penetrations through rated walls, floors and

ceilings (if any) shall match partition assembly ratings. Firestopping
of penetrations shall be the responsibility of the Contractor installing

the work and demolition.

8. The Contractor, Mechanical, Electrical, Fire Projects, and
Plumbing subcontractors shall be responsible for the coordination
and removal of existing equipment to be reused and removed. The
MEP and Fire Protection design is considered Design—build.

9. New roof penetrations shall be coordinated with the Contractor

and shall remain weather tight.
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Existing wall to remain

Existing construction to be removed

Line of floor to be removed for new
stair and lift

Area of existing flooring to be
removed in preparation of new
tile floor

Concrete slab to be sawcut and
removed, refer to notes on Detail
2/D.2
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