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EXISTING WALL TO REMAIN
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1. CONTRACTOR TO FAMIUARIZE HIMSELF WITH ALL EXISTING ELEMENTS OF CONSTRUCTION PRIOR TO
COMMENCING DEMOLITION. ALL WORK SHALL COMPLY WITH APPLICABLE REQUIREMENTS OF THE
BUILDING CODE, AND HEALTH REGULATIONS AND BE PERFORMED IN SUCH A MANNER AS TO ENSURE
HUMAN SAFETY.

2 WHEN DEMOLITION OF ANY EXISTING JTEM IS IN QUESTION, NOTIFY ARCHITECT AND BUILDING MANAGER
PRIOR TO DEMOLITION IN THE AREA. GC TO COORDINATE WITH BUILDING MANAGER ON SHUTDOWN
TIME WHEN WORKING ON EXISTING SYSTEMS,

3. EXPLOSIVES: ARE NOT NECESSARY NOR PERMITTED.

4. TRAFFIC: CONDUCT OPERATIONS AND REMOVAL OF DEBRIS TO ENSURE MINIMUM INTERFERENCE WITH
THE NORMAL USE OF PUBUC WAYS AND OTHER ADJACENT FLOORS. DD NOT CLOSE OR OBSTRUCT
TRAFFIC WAYS, STREETS, WALKS OR OTHER USED FACILTIES WITHOUT THE WRITTEN PERMISSION OF
THE OWNER AND AUTHORITIES HAVING JURISDICTION,

5. A WHERE REQUIRED AGENCES HAVE JURISDICTION, CERTAIN NOISE~PRODUCING WORK MAY HAVE TO
BE PERFORMED DURING SPECIFIED HOURS ONLY, THE GENERAL CONTRACTOR AND TRADE
CONTRACTORS MAY BE REQUIRED AT TIMES TO PERFORM WORK TASKS AFTER REGULAR BUSINESS
HOURS IF NOISE CANNOT BE ATTENUATED TO THE SATISFACTION OF THE OWNER. PRIOR TO THE
START OF SELECTIVE DEMCLITION, THE GENERAL CONTRACTOR SHALL SUBMIT TO THE OWNER A NOISE
CONTROL PROGRAM FOR REVIEW.

6. THE GENERAL CONTRACTOR SHALL RECOGMIZE THAT THE BUILDING WILL REMAIN OCCUPIED
THROUGHOUT DEMOLITION AND SHALL USE EVERY EFFORT AND MEANS POSSIBLE TO MINIMIZE NOISE
CAUSED BY HIS DEMOLITION OPERATIONS.
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7. FIRE WATCH: PROVIDE A FIRE WATCH DURING ANY TORCH CUTTING PROCEDURES REQUIRED FOR
DEMOLITION PURPGSES.

OFFICE B. NOISE CONTROL: TAKE SPECIAL CARE TO CONTROL NOISE TO AVOID CREATING A NUISANCE.

KEY PLAN
DEMOLITION PLAN

QFFICE OFFICE 5. CONTRACTOR IS TO DEVELOP AND IMPLEMENT AN 1AQ (INDOOR AR QUALITY).
10. FOLLOW STRICT ADHERENCE TO PATHWAY INTERRUPTION AND DUST CONTROL MEASURES OUTUNED IN
APPROVED 1AQ PLAN.

11, THE G.C. SHALL FOLLOW ALL BUILDING RULES AND REGULATIONS DURING THE DEMO PHASE OF WORK,
INCLUDING (IF REQUIRED)REMOVAL OF PERIMETER WINDOWS (QUANTITY TBD WITH BUILDING
MANAGEMENT) AND INSTALLATION OF NEGATIVE AIR CIRCULATION FANS, MAKE SAFE, COVER/PROTECT
EXISTING PERIMETER WINDOWS AND PROTECTION OF ANY AND ALL EXISTING CONDITIONS THAT

KEY PLAN i

W 12 ALL EXISTING FLOOR PENETRATIONS (QUTLETS, HOLES, ETC.) T0 BE FILLED SMOOTH AND RESTORED
- TO ORIGINAL FLOOR CONSTRUCTION TYPE PRIOR TO INSTALLATION OF FLOOR COVERING.
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