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BUILDING CODE

INTERNATIONAL BUILDING CODE 2009 MAINE UNIFORM BUILDING AND
ENERGY CODE "MUBEC"

PLUMBING CODE

MAINE STATE PLUMBING CODE (UPC 2009)
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NAT MECHANICAL CODE 1993

ELECTRIC CODE

NATIONAL ELECTRICAL CODE 2011

FIRE/LIFE & SAFETY

NFPA 2009 FIRE SAFETY CODES AND STANDARDS ADOPTED PURSUANT TO
TITLE 32, SECTION 1153-A
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ENERGY

CODE COMPLIANCE

2009 IECC MAINE UNIFORM BUILDING AND ENERGY CODE "MUBEC"

DESIGN DATA

BUILDING/TENANT FOOTPRINT

2,018 LEASELINE

CONSTRUCTION TYPE
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OCCUPANCY CLASS Wwwm@mmmmw%m
OCCUPANT LOAD K ASSEMBLY (MAIN STUDIO + PRIVATE STUDIO) 1,530/ 15 = 102
( KITCHEN (KITCHEN + BAR) 255/200=2
( BACK OF HOUSE (BATHROOMS)233 /300 =1
K TOTAL = 105 OCCUPANTS
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SYMBOL INDEX

REQUIRED TENANT SEPARATIONS

SEPARATED USE - 1 HR

OWNER

MUSE PAINTBAR

255

MASS AVE. #801

BOSTON, MA 02115

T:6

CONTACT: STAN FINCH

17.775.2958

E-MAIL: stan@musepaintbar.com

ARCHITECT

PHASE ZERO DESIGN

8 W

ILCOX STREET

SIMSBURY, CT 06070
T:860.264.1624

F: 860.264.1628
ARCHITECT: JAMES R. KIMBALL JR.
PROJECT MANAGER: MICHAEL S. GODIN
E-MAIL: mgodin@phasezerodesign.com

TOTAL NUMBER OF EXITS
REQUIRED/PROVIDED

(2) EXITS REQUIRED, (2) EXITS PROVIDED

MAX TRAVEL DISTANCE

250' MAX ALLOWED, 63’-2" PROPOSED

EGRESS WIDTH REQ'D 114 OCC. X .2 IN/OCC. =22.8 IN.
EGRESS WIDTH PROVIDED 68 IN.
EGRESS WIDTH AT FRONT DOOR 34 IN. (2)

NON-BEARING WALLS

EGRESS WIDTH/OCC. 68 IN./ 114 OCC. = 1 IN.JOCC.
FIRE SUPPRESSION YES
FIRE DETECTION YES
FIRE RESISTANT RATINGS AT N/A

WWWW\

REQUIRED FIXTURE COUNT PROVIDED FIXTURE COUNT

WATER CLOSET 1 PER 150 EA. 1 MALE, 2 FEMALE
URINALS 1 PER 150 MALE ONLY NONE
LAVATORIES 1 PER 1-150 EA. 1 MALE, 1 FEMALE
SERVICE SINK 1 SERVICE SINK 2 NEW SERVICE SINKS

DRINKING FOUNTAIN

NONE NONE

PROJECT TEAM
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MUSE PAINTBAR

245 COMMERCIAL STREET

PORTLAND, ME 04101
JANUARY 20th, 2014

CLIENT:

255 MASSACHUSETTS AVENUE #801
BOSTON, MA 02115
PHONE: (603) 421-6500
WEBSITE:http://musepaintbar.com/

ARCHITECT:

®

EIGHT WILCOX STREET
SIMSBURY, CONNECTICUT 06070
PHONE: (860) 264-1624
FAX: (860) 264-1628
WEBSITE:www.phasezerodesign.com

phase zero

design

MEP CONSULTANT:

OWNER:
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VICINITY PLAN

PROJECT DESCRIPTION:

THIS PROJECT CONSISTS OF AN INTERIOR TENANT BUILD OUT WITHIN
AN EXISTING BUILDING. THIS NEW TENANT WILL BE REPLACING AND
EXISTING RETAIL USE TENANT. THE NEW TENANT IS AN ASSEMBLY
USE SPACE, CONSISTING OF (1) BUSINESS:

MUSE PAINTBAR

THE PROJECT CONSISTS OF THE FOLLOWING WORK:

I o A

LIMITED LOCAL DEMOLITION ONLY AS NEEDED FOR NEW

CONSTRUCTION

NEW INTERIOR PARTITIONS & DOORS

NEW / MODIFIED CEILINGS
NEW FINISHES
NEW FIXTURING

NEW SPECIALTY EQUIPMENT AND PLUMBING

NEW LIGHTING AND ELECTRICAL DISTRIBUTION
NEW/MODIFIED AIR DISTRIBUTION (HVAC DUCTING)
LIMITED STOREFRONT MODIFICATIONS

NEW SIGNAGE

TWO NEW RESTROOMS (1 MALE AND 1 FEMALE) WILL BE BUILT

FOR THIS SPACE, AND BOTH WILL BE ACCESSIBLE TO THE PUBLIC.
NO DRINKING FOUNTAIN EXISTS WITHIN THIS SPACE. WATER WILL
BE PROVIDED UPON REQUEST FROM BAR AREA.

THIS JOB WILL BE DESIGN BUILD FOR THE MEP PORTION OF THE

WORK
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17.

18.
19.

ALL WORK SHALL CONFORM TO FEDERAL, STATE AND MUNICIPAL CODES AND ORDINANCES. THESE SHALL

SUPERSEDE DRAWINGS, NOTES AND DIMENSIONS IN ALL CASES. THE ARCHITECT SHALL BE NOTIFIED OF
SUCH CHANGES BEFORE WORK IS STARTED. CONTRACTOR SHALL OBTAIN PERMITS BEFORE STARTING

WORK, AND OBTAIN APPROVALS OF ALL REGULATORY AGENCIES UPON COMPLETION, AND AS REQUIRED

THE CONTRACT DOCUMENTS CONSIST OF THE DRAWINGS, GENERAL CONDITIONS OF THE CONTRACT FOR
CONSTRUCTION, OWNER-CONTRACTOR AGREEMENTS AND ALL ADDENDA ISSUED PRIOR TO AND ALL PLAN
CHANGES ISSUED AFTER EXECUTION OF THE CONTRACT.

UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS BEING NOT IN CONTRACT (N.I.C.)
OR EXISTING; ALL ITEMS, MATERIALS AND INSTALLATION OF SAME ARE A PART OF THE CONTRACT DEFINED
BY THE CONSTRUCTION DOCUMENTS. THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL ACCESSORIES,

COMPONENTS AND ASSEMBLIES REQUIRED FOR THE WORK SHOWN.

GENERAL CONTRACTOR SHALL SUBMIT A DETAILED PROJECT SCHEDULE AND IS SOLELY RESPONSIBLE FOR
CONSTRUCTION SEQUENCING, METHODS AND TECHNIQUES.

THE GENERAL CONTRACTOR
INSPECTIONS, REQUIRED TESTS AND UTILITY CONNECTIONS, TERMINATIONS, AND CAPPING UNLESS

OTHERWISE NOTED.

GENERAL CONTRACTOR SHALL PROVIDE AND IS SOLELY RESPONSIBLE FOR PUBLIC AND EMPLOYEE
PROTECTION AS NECESSARY AND AS REQUIRED BY THE CODES, ORDINANCES AND REGULATIONS OF
GOVERNMENTAL AGENCIES HAVING JURISDICTION AT THE PROJECT PLACE.

IS RESPONSIBLE FOR PAYING FOR AND OBTAINING ALL PERMITS,

ANY WORK INVOLVING ALTERATIONS TO EXISTING BUILDING UTILITIES & WHICH REQUIRE UTILITY SHUT

DOWN, SHALL BE COORDINATED WITH THE OWNER AND SHALL REQUIRE A MINIMUM OF (5) FIVE DAYS

NOTICE.

IN THE EVENT OF DISCREPANCIES IN THE DRAWINGS, THE COSTLIER OR MORE RESTRICTIVE CONDITIONS
SHALL BE DEEMED THE CONTRACT REQUIREMENT, UNLESS OTHERWISE STATED IN WRITING, FROM THE
OWNER OR OWNER’S REPRESENTATIVE. ANY DISCREPANCIES SHOULD IMMEDIATELY BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT.

GENERAL CONTRACTOR SHALL WARRANT WORK PERFORMED FOR A PERIOD OF ONE YEAR FROM THE DATE
OF FINAL ACCEPTANCE.

VERIFY DIMENSIONS AND JOB CONDITIONS PRIOR TO SUBMITTING BIDS, AND REPORT TO THE ARCHITECT

245 COMMERCIAL STREET
PORTLAND, ME 04101

MUSE PAINTBAR

MUSE PAINTBAR

AND OR OWNER DISCREPANCIES WHICH WOULD INTERFERE WITH SATISFACTORY COMPLETION OF THE

WORK. DO NOT SCALE THE DRAWINGS.

IT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO KEEP THE PREMISES CLEAN OF
DEBRIS, RUBBISH, EXCESS MATERIALS, ETC. RESULTING FROM THE WORK OF THIS CONTRACT. OFFICE
AREAS SHALL BE BROOM CLEAN EACH WORK DAY. AT THE END OF THE JOB THE SPACE SHALL BE BROOM

CLEANED ONE LAST TIME WITH ALL LABELS, STICKERS, PAINT AND WRAPPING MATERIALS REMOVED FROM

FIXTURES, WINDOWS AND FLOORS AS TO REQUIRE ONLY NORMAL WASHING AND CLEANING PRIOR TO THE

TURNOVER OF THE SPACE TO THE TENANT.

CHARGES FOR EXTRA WORK DONE BY THE CONTRACTOR WILL NOT BE HONORED UNLESS THE WORK AND
THE AMOUNT ARE AGREED TO BY THE OWNER, OR THEIR AGENT, IN WRITING BEFORE THE WORK IS DONE,
BASED UPON UNIT PRICING.

AS REQUIRED BY CODE, EACH CONTRACTOR AND EACH SUBCONTRACTOR SHALL OBTAIN REQUIRED
INSPECTION OF THAT PORTION OF WORK.

ALL FIRE-RATED ASSEMBLES SHALL BE INSTALLED, LABELED, AND INSPECTED IN ACCORDANCE WITH THE
APPLICABLE BUILDING CODE WHEN REQUIRED.

CONTRACTOR SHALL PROVIDE FIRE EXTINGUISHERS AS DICTATED BY STATE AND LOCAL BUILDING AND
SAFETY CODES. COORDINATE WITH OWNER AND OWNER’S REPRESENTATIVE.

PROVIDE SOLID WOOD BLOCKING BEHIND ALL GRAB BARS, TOILET ACCESSORIES, MILLWORK, ETC.
COORDINATE LOCATION OF ALL SUCH WALL ATTACHED ITEMS WITH OWNER OR THEIR AGENT PRIOR TO
INSTALLATION OF WOOD BLOCKING.

SEAL ALL JUNCTIONS OF PLUMBING FIXTURES TO ADJOINING WALL SURFACES.

DIMENSIONS TO CENTERLINE OF STUDS UNLESS OTHERWISE NOTED.

ALL REQUESTS FOR PAYMENT SHALL BE MADE WITH THE USE OF THE AIA APPLICATION FOR PAYMENT AND
PROVIDED TO THE OWNER’S REPRESENTATIVE FOR REVIEW AND RECOMMENDATION TO THE OWNER.

QUALITY CONTROL:

A.

SITE MEETINGS: CONTRACTOR TO CONDUCT SITE MEETINGS AND WRITE MEETING MINUTES AT FREQUENCY
AS DIRECTED BY OWNER, UNLESS OTHERWISE DIRECTED BY OWNER OR OWNER'S REPRESENTATIVE.
CONTRACTOR AND ALL SUB-CONTRACTORS MUST BE PRESENT, UNLESS WAIVED BY OWNER.

INSTALLATION: EXCEPT AS MORE STRINGENT REQUIREMENTS ARE INDICATED ON THESE DRAWINGS AND IN
THESE NOTES, COMPLY WITH GENERALLY ACCEPTED INDUSTRY STANDARDS AND INSTALL PRODUCTS IN
STRICT COMPLIANCE WITH MANUFACTURER’S PRINTED INSTRUCTIONS.

WHEN EVALUATING APPEARANCE OR CONFORMANCE WITH DESIGN INTENT, THE WORDS "ACCEPTABLE",

"VISIBLE",

"INVISIBLE",

"MATCHING", "ALIGNED", AND SIMILAR TERMS OF JUDGMENT SHALL MEAN

"ACCEPTABLE, ETC., IN THE OPINION OF THE ARCHITECT OR OWNER".
G.C. TOPROVIDE LEVEL 5 DRYWALL FINISH THROUGHOUT SPACE

PROJECT DESCRIPTION

GENERAL NOTES

ABBREVIATIONS

INDEX OF DRAWINGS

TOO1

AIC AIR CONDITIONING EL. ELEVATION KO. KNOCK OUT PROT. PROTECTION TEMP. TEMPORARY
ACT. ACCOUSTIC(AL) ELEC. ELECTRIC(AL) PSF POUNDS PER M TEXTURED ADJACENT TENANT
AD. AREA DRAIN EMER. EMERGENCY LAM. LAMINATE ' SQUARE FOOT THK. THICK(NESS)
ADJ. ADJACENT ENC. ENCLOSE(URE) LAV. LAVATORY pS| POUNDS PER THR. THRESHOLD e TRAVEL DSTINTE
AFF ABOVE FINISHED ENT. ENTRANCE LB. POUND ' SQUARE INCH THRU. THROUGH ST
' FLOOR EQ. EQUAL LIN. LINEAR T POINT OR PRESSURE | | TOP OF CONCRETE gl
ALT. ALTERNATE EQUIP. EQUIPMENT LL. LIVE LOAD ' TREATED ' OR CURB
ALUM ALUMINUM EST. ESTIMATE LT. LIGHT PTN. PARTITION TOL. TOLERANCE BN i 5
APPROX. |APPROXIMATE EWE ELECTRIC WATER LVR. LOUVER PVC. POLYVINYL CHLORIDE | |TOP. TOP OF PAVEMENT -~
ARCH. ARCHITECT(URAL) ' COOLER LW, LIGHTWEIGHT PVMT. PAVEMENT 108 TOP OF SLAB OR - sorraveL oiaTae »
O ANGLE EXC. EXCAVATE % PERCENT ' STEEL b ) Y o
@ AT EXH. EXHAUST MACH. MACHINE TOW. TOP OF WALL ¢ =
EXIST. EXISTING MAS. MASONRY QT. QUARRY TILE TR. TREAD - =W ADJACENT 3
BD. BOARD EXPN. EXPANSION MAX. MAXIMUM TRANS. | TRANSPARENT S TIENANT - T TR NS
ADJACENT w
BET. BETWEEN EXT. EXTERIOR MBR. MEMBER R. RISER TRT. TREATED “TENANT Z | 1| 03.05.2014 | BUILDING COMMENTS
BIT BITUMINOUS MECH. MECHANIC(AL) RAD. RADIUS TV. TELEVISION - EY
BLDG. BUILDING FAST. FASTEN(ER) MED. MEDIUM RECEPT. |RECEPTACLE TYP. TYPICAL -
BLK. BLOCKING FGL. FIBERGLASS MEMB. MEMBRANE REF. REFERENCE 3
BM. BEAM FIN. FINISH(ED) MTL. METAL REG. REGISTER uc. UNDERCUT
BOT. BOTTOM FLR. FLOOR MFR. MANUFACTURER REINF REINFORCED, UL UNDERWRITER’S
BR. BEDROOM FLEX. FLEXIBLE MH. MANHOLE ' REINFORCING ' LABORATORY
BRG. BEARING FLG. FLASHING MIN. MINIMUM REM. REMOVE UNFIN. UNFINISHED
BRKT. BRACKET FLUR. FLUORESCENT MISC. MISCELLANEOUS REQ. REQUIRED UNO UNLESS NOTED
BSMT. BASEMENT FND. FOUNDATION MLD. MOLDING RES. RESILIENT : OTHERWISE
FP. FIRE PROOFING RET. RETAIN UR. URINAL
CAB. CABINET FT OR' |FOOT FEET MO. MASONRY OPENING REV. REVISION UTIL. UTILITY
CPT. CARPET ' ’ MOD. MODULAR RFG. ROOFING OUTSIDE ISSUE DATE: 01.20.2014
CER. CERAMIC FTG. FOOTING MOV. MOVEABLE RFL. REFLECT(OR)(ED)(IVE)| |VAR. VARNISH
CIP. CAST-IN-PLACE FUR. FURRED, FURRING MR MOISTURE RM. ROOM VENT. VENTILATION SCALE: AS NOTED
CIR. CIRCLE FXT. FIXTURE ' RESISTANT RO. ROUGH OPENING VERT. VERTICAL EGRESS PLAN A
CJ. CONTROL JOINT MRL. MINERAL 2 ROUND, DIAMETER VEST. VESTIBULE /—\ SEAL
CLG. CEILING GA. GAUGE, GAGE MTD. MOUNTED VNR. VENEER
CLO. CLOSET GALV. GALVANIZED MTG. MEETING SAN. SANITARY VOL. VOLUME
CLR. CLEAR 6o GENERAL MATL. MATERIAL sC. SOLID CORE VIR VENT THROUGH . T
CL. CENTER LINE ' CONTRACTOR MULL. MULLION SCH. SCHEDULE ' ROOM s3> | S8
oMT CERAMIC MOSAIC GKT. GASKET SEAL. SEALANT VWG VINYL WALL S 5 2
' TILE GL. GLASS, GLAZING NA. NOT APPLICABLE SECT. SECTION ' COVERING ISSUE HISTORY | =2 | s
CMU CONCRETE MASONRY | |GR. GRADE(ING) NAT. NATURAL SF. SQUARE FOOT(FEET) | |VYL. VINYL
UNIT GVL. GRAVEL NIC NOT IN CONTRACT SH. SHELF, SHELVING ARCHITECTURAL & Z
Co. CLOSE OUT GWB. GYPSUM WALLBOARD ' SHO. SHOWER W. WIDE, WIDTH T001 TITLE SHEET 'K N )
COL. COLUMN GYP. GYPSUM NOM. NOMINAL SHT. SHEET w/ WITH °
COMB. COMBINATION NTS. NOT TO SCALE SHTG. SHEATHING W/OUT.  |WITHOUT A001 GENERAL NOTES .( )
CONC. CONCRETE HC. HOLLOW CORE SIM. SIMILAR WD. WOOD
CONST. |CONSTRUCTION HDW. HARDWARE ocC. ON CENTER SPEC. SPECIFICATION(S) WIN. WINDOW D101 DEMOLITION PLAN of \
CONT. CONTINUE HM. HOLLOW METAL . OUTSIDE DIAMETER SPKR. SPEAKER WK. WORKING
CORR. CORRIDOR HOR. HORIZONTAL ' sQ. SQUARE WRG WATER RESISTANT A101 CONSTRUCTION PLANS '> ® <
CORRUG. |CORRUGATED HP. HORSEPOWER OFF. OFFICE SST. STAINLESS STEEL ' GYPSUM
CRS. COURSE HR. HOUR OPG. OPENING STA. STATION WSCT.  |WAINSCOT A102 REFLECTED CEILING PLAN '> ° < PROJECT NUMBER: 1113158
CSK COUNTERSINK HT. HEIGHT OPP. OPPOSITE SOUND WT. WEIGHT A103 POWER PLAN .& ° < DRAWN BY: LAH
CTR. CENTER HTR. HEATER 0z. OUNCE sTC. TRANSMISSION WWF. WELDED WIRE FABRIC
cu. CuBIC HEATING CLASS A104 FINISH PLAN 0( ° j CHECKED BY: MSG
HVAC VENTILATION AIR PC. PRECAST STD. STANDARD
DR. DRAIN CONDITIONING PCE POUNDS PER CUBIC STL. STEEL A105 FIXTURE PLAN o( ° ) Copytight (¢ by Phase Zer Dosign Corp.
DBL. DOUBLE HWD. HARDWOOD ' FOOT STG. STORAGE 7106 GENERAL HVAG PLAN .? o }
DEM. DEMOLITION PERF. PERFORATED sTRUCT. | STRUCTURE, SHEET TITLE:
DEP. DEPRESS(ED)(ION) ID. INSIDE DIAMETER PERP. PERPENDICULAR "~ |STRUCTURAL A200 INTERIOR ELEVATIONS ,> ° %
DET. DETAIL IN.OR" |INCH PK. PARKING SUP. SUPPORT
DIAG. DIAGONAL INCL. INCLUDE PL. PLATE SUR. SURFACE A201 MISCELLANEOUS DETAILS 0> ° < TITLE SHEET
DIA. DIAMETER INSUL INSULATE(D), PLAS. PLASTER SUSP. SUSPENDED
DIM. DIMENSION ' INSULATION PLE POUNDS PER LINEAR | |SW. SWITCH A400 GARAGE DOOR DETAILS 0& ® <
DIV. DIVISION INT. INTERIOR : FOOT sY. SQUARE YARD
DL. DEAD LOAD INTM. INTERMEDIATE PLS. PLASTIC. SYM. SYMMETRICAL AS00 TYPICAL DETAILS '( /
DMPFG. |DAMPPROOFING INV. INVERT PNL. PANEL SYN. SYNTHETIC A501 TYPICAL CEILING DETAILS ° K o |/
DN. DOWN PNT. PAINT(ED) SYs. SYSTEM
DS. DOWNSPOUT JST. JOIST POL. POLISHED
DWG. DRAWING JAN. JANITOR PR. PAIR T. TOILET SHEET NUMBER:
DWR. DRAWER JB. JUNCTION BOX PREFAB. |PREFABRICATED T&G TONGUE & GROOVE
JC. JANITOR'S CLOSET PROY PROJECTING, TEL. TELEPHONE
EA. EACH JT. JOINT : PROJECT TEMD. TEMPERED




