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REVISION NUMBER


NEW DOOR


PARTITION TYPES


ELEVATION REF


SECTION REF

ROOM NAME/ROOM NUMBER


EXISTING DOOR


10’-0"
 CEILING HEIGHT


A


OFFICE


101


A101


3


2


1


4


1


A101


1


A101


1


XX


G.C DOOR NUMBER


FINISH KEY


DATUM POINT


DETAIL


REFERENCE


CODED NOTE


APPLICABLE CODES


BUILDING CODE

INTERNATIONAL BUILDING CODE 2009 MAINE UNIFORM BUILDING AND


ENERGY CODE "MUBEC"


PLUMBING CODE
 MAINE STATE PLUMBING CODE (UPC 2009)


MECHANICAL CODE NATIONAL MECHANICAL CODE 1993


ELECTRIC CODE
 NATIONAL ELECTRICAL CODE 2011


FIRE/LIFE & SAFETY

NFPA 2009 FIRE SAFETY CODES AND STANDARDS ADOPTED PURSUANT TO


TITLE 32, SECTION 1153-A


ACCESSIBILITY ADAAG


ENERGY CODE COMPLIANCE 2009 IECC MAINE UNIFORM BUILDING AND ENERGY CODE "MUBEC"


DESIGN DATA


BUILDING/TENANT FOOTPRINT 2,018 LEASELINE


CONSTRUCTION TYPE IIB- FULLY SPRINKLERED


OCCUPANCY CLASS
 ASSEMBLY GROUP (UNCONCENTRATED - TABLES & CHAIRS)


OCCUPANT LOAD
 ASSEMBLY (MAIN STUDIO + PRIVATE STUDIO) 1,530/ 15 = 102


KITCHEN (KITCHEN + BAR) 255 / 200 = 2


BACK OF HOUSE (BATHROOMS)233 / 300 = 1


TOTAL = 105 OCCUPANTS


SEISMIC ZONE 2A


REQUIRED TENANT SEPARATIONS SEPARATED USE - 1 HR


TOTAL NUMBER OF EXITS


REQUIRED/PROVIDED

(2) EXITS REQUIRED, (2) EXITS PROVIDED


MAX TRAVEL DISTANCE
 250’ MAX ALLOWED, 63’-2" PROPOSED


EGRESS WIDTH REQ’D
 114 OCC. X .2 IN/OCC. = 22.8 IN.


EGRESS WIDTH PROVIDED
 68 IN.


EGRESS WIDTH AT FRONT DOOR
 34 IN. (2)


EGRESS WIDTH/OCC. 68 IN. / 114 OCC. = 1 IN./OCC.


FIRE SUPPRESSION YES


FIRE DETECTION YES


FIRE RESISTANT RATINGS AT


NON-BEARING WALLS

 N/A


PLUMBING FIXTURE COUNT


REQUIRED FIXTURE COUNT
 PROVIDED FIXTURE COUNT


WATER CLOSET 1 PER 150 EA.
 1  MALE, 2  FEMALE


URINALS 1 PER 150 MALE ONLY NONE


LAVATORIES
 1 PER 1-150 EA.
 1 MALE, 1 FEMALE


SERVICE SINK 1 SERVICE SINK  2 NEW SERVICE SINKS


DRINKING FOUNTAIN NONE NONE


MUSE PAINTBAR

245 COMMERCIAL STREET


PORTLAND, ME 04101


JANUARY 20th, 2014

OWNER

MUSE PAINTBAR


255 MASS AVE. #801


BOSTON, MA 02115


T: 617.775.2958


CONTACT: STAN FINCH


E-MAIL: stan@musepaintbar.com


GENERAL NOTES


EGRESS PLAN


VICINITY PLAN


PROJECT DESCRIPTION


SYMBOL INDEX


1. ALL WORK SHALL CONFORM TO FEDERAL, STATE AND MUNICIPAL CODES AND ORDINANCES.  THESE SHALL


SUPERSEDE DRAWINGS, NOTES AND DIMENSIONS IN ALL CASES.  THE ARCHITECT SHALL BE NOTIFIED OF


SUCH CHANGES BEFORE WORK IS STARTED.  CONTRACTOR SHALL OBTAIN PERMITS BEFORE  STARTING


WORK, AND OBTAIN APPROVALS OF ALL REGULATORY AGENCIES UPON COMPLETION, AND AS REQUIRED


2. THE CONTRACT DOCUMENTS CONSIST OF THE DRAWINGS, GENERAL CONDITIONS OF THE CONTRACT FOR


CONSTRUCTION, OWNER-CONTRACTOR AGREEMENTS AND ALL ADDENDA ISSUED PRIOR TO AND ALL PLAN


CHANGES ISSUED AFTER EXECUTION OF THE CONTRACT.


3. UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS BEING NOT IN CONTRACT (N.I.C.)


OR EXISTING; ALL ITEMS, MATERIALS AND INSTALLATION OF SAME ARE A PART OF THE CONTRACT DEFINED


BY THE CONSTRUCTION DOCUMENTS.  THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL ACCESSORIES,


COMPONENTS AND ASSEMBLIES REQUIRED FOR THE WORK SHOWN.


4. GENERAL CONTRACTOR SHALL SUBMIT A DETAILED PROJECT SCHEDULE AND IS SOLELY RESPONSIBLE FOR


CONSTRUCTION SEQUENCING, METHODS AND TECHNIQUES.


5. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR PAYING FOR AND OBTAINING ALL PERMITS,


INSPECTIONS, REQUIRED TESTS AND UTILITY CONNECTIONS, TERMINATIONS, AND CAPPING UNLESS


OTHERWISE NOTED.


6. GENERAL CONTRACTOR SHALL PROVIDE AND IS SOLELY RESPONSIBLE FOR PUBLIC AND EMPLOYEE


PROTECTION AS NECESSARY AND AS REQUIRED BY THE CODES, ORDINANCES AND REGULATIONS OF


GOVERNMENTAL AGENCIES HAVING JURISDICTION AT THE PROJECT PLACE.


7. ANY WORK INVOLVING ALTERATIONS TO EXISTING BUILDING UTILITIES & WHICH REQUIRE UTILITY SHUT


DOWN, SHALL BE COORDINATED WITH THE OWNER AND SHALL REQUIRE A MINIMUM OF (5) FIVE DAYS


NOTICE.


8. IN THE EVENT OF DISCREPANCIES IN THE DRAWINGS, THE COSTLIER OR MORE RESTRICTIVE CONDITIONS


SHALL BE DEEMED THE CONTRACT REQUIREMENT, UNLESS OTHERWISE STATED IN WRITING, FROM THE


OWNER OR OWNER’S REPRESENTATIVE. ANY DISCREPANCIES SHOULD IMMEDIATELY BE BROUGHT TO THE


ATTENTION OF THE ARCHITECT.


9. GENERAL CONTRACTOR SHALL WARRANT WORK PERFORMED FOR A PERIOD OF ONE YEAR FROM THE DATE


OF FINAL ACCEPTANCE.


10. VERIFY DIMENSIONS AND JOB CONDITIONS PRIOR TO SUBMITTING BIDS, AND REPORT TO THE ARCHITECT


AND OR OWNER DISCREPANCIES WHICH WOULD INTERFERE WITH SATISFACTORY COMPLETION OF THE


WORK. DO NOT SCALE THE DRAWINGS.


11. IT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO KEEP THE PREMISES CLEAN OF


DEBRIS, RUBBISH, EXCESS MATERIALS, ETC. RESULTING FROM THE WORK OF THIS CONTRACT. OFFICE


AREAS SHALL BE BROOM CLEAN EACH WORK DAY.  AT THE END OF THE JOB THE SPACE SHALL BE BROOM


CLEANED ONE LAST TIME WITH ALL LABELS, STICKERS, PAINT AND WRAPPING MATERIALS REMOVED FROM


FIXTURES, WINDOWS AND FLOORS AS TO REQUIRE ONLY NORMAL WASHING AND CLEANING PRIOR TO THE


TURNOVER OF THE SPACE TO THE TENANT.


12. CHARGES FOR EXTRA WORK DONE  BY THE CONTRACTOR WILL NOT BE HONORED UNLESS THE WORK AND


THE AMOUNT ARE AGREED TO BY THE OWNER, OR THEIR AGENT, IN WRITING BEFORE THE WORK IS DONE,


BASED UPON UNIT PRICING.


13. AS REQUIRED BY CODE, EACH CONTRACTOR AND EACH SUBCONTRACTOR SHALL OBTAIN REQUIRED


INSPECTION OF THAT PORTION OF WORK.


14. ALL FIRE-RATED ASSEMBLES SHALL BE INSTALLED, LABELED, AND INSPECTED IN ACCORDANCE  WITH THE


APPLICABLE BUILDING CODE WHEN REQUIRED.


15. CONTRACTOR SHALL PROVIDE FIRE EXTINGUISHERS AS DICTATED BY STATE AND LOCAL BUILDING AND


SAFETY CODES.  COORDINATE WITH OWNER AND OWNER’S REPRESENTATIVE.


16. PROVIDE SOLID WOOD BLOCKING BEHIND ALL GRAB BARS, TOILET ACCESSORIES, MILLWORK, ETC.


COORDINATE LOCATION OF ALL SUCH WALL ATTACHED ITEMS WITH OWNER OR THEIR AGENT PRIOR TO


INSTALLATION OF WOOD BLOCKING.


17. SEAL ALL JUNCTIONS OF PLUMBING FIXTURES TO ADJOINING WALL SURFACES.


18. DIMENSIONS TO CENTERLINE OF STUDS UNLESS OTHERWISE NOTED.


19. ALL REQUESTS FOR PAYMENT SHALL BE MADE WITH THE USE OF THE AIA APPLICATION FOR PAYMENT AND


PROVIDED TO THE OWNER’S REPRESENTATIVE FOR REVIEW AND RECOMMENDATION TO THE OWNER.


QUALITY CONTROL:


A. SITE MEETINGS: CONTRACTOR TO CONDUCT SITE MEETINGS AND WRITE MEETING MINUTES AT FREQUENCY


AS DIRECTED BY OWNER, UNLESS OTHERWISE DIRECTED BY OWNER OR OWNER’S REPRESENTATIVE.


CONTRACTOR AND ALL SUB-CONTRACTORS MUST BE PRESENT, UNLESS WAIVED BY OWNER.


B. INSTALLATION: EXCEPT AS MORE STRINGENT REQUIREMENTS ARE INDICATED ON THESE DRAWINGS AND IN


THESE NOTES, COMPLY WITH GENERALLY ACCEPTED INDUSTRY STANDARDS AND INSTALL PRODUCTS IN


STRICT COMPLIANCE WITH MANUFACTURER’S PRINTED INSTRUCTIONS.


C. WHEN EVALUATING APPEARANCE OR CONFORMANCE WITH DESIGN INTENT, THE WORDS "ACCEPTABLE",


"VISIBLE", "INVISIBLE", "MATCHING", "ALIGNED", AND SIMILAR TERMS OF JUDGMENT SHALL MEAN


"ACCEPTABLE, ETC., IN THE OPINION OF THE ARCHITECT OR OWNER".


D. G.C. TO PROVIDE LEVEL 5 DRYWALL FINISH THROUGHOUT SPACE


INDEX OF DRAWINGS


ARCHITECT

PHASE ZERO DESIGN


8 WILCOX STREET


SIMSBURY, CT 06070


T: 860.264.1624


F: 860.264.1628


ARCHITECT: JAMES R. KIMBALL JR.


PROJECT MANAGER: MICHAEL S. GODIN


E-MAIL: mgodin@phasezerodesign.com
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T001 TITLE SHEET


A001 GENERAL NOTES


D101 DEMOLITION PLAN


A101 CONSTRUCTION PLANS


A102 REFLECTED CEILING PLAN


A103
 POWER PLAN


A104 FINISH PLAN


A105 FIXTURE PLAN


A106 GENERAL HVAC PLAN


A200 INTERIOR ELEVATIONS


A201 MISCELLANEOUS DETAILS


A400 GARAGE DOOR DETAILS


A500
 TYPICAL DETAILS


A501 TYPICAL CEILING DETAILS


PROJECT DATA


MUSE PAINTBAR,


PORTLAND, ME


PROJECT TEAM


N


PROJECT DESCRIPTION:


THIS PROJECT CONSISTS OF AN INTERIOR TENANT BUILD OUT WITHIN


AN EXISTING BUILDING.  THIS NEW TENANT WILL BE REPLACING AND


EXISTING RETAIL USE TENANT.  THE NEW TENANT IS AN ASSEMBLY


USE SPACE, CONSISTING OF (1) BUSINESS:

砀 MUSE PAINTBAR


THE PROJECT CONSISTS OF THE FOLLOWING WORK:

砀 LIMITED LOCAL DEMOLITION ONLY AS NEEDED FOR NEW


CONSTRUCTION

砀 NEW INTERIOR PARTITIONS & DOORS

砀 NEW / MODIFIED CEILINGS

砀 NEW FINISHES

砀 NEW FIXTURING

砀 NEW SPECIALTY EQUIPMENT AND PLUMBING

砀 NEW LIGHTING AND ELECTRICAL DISTRIBUTION

砀 NEW/MODIFIED AIR DISTRIBUTION (HVAC DUCTING)

砀 LIMITED STOREFRONT MODIFICATIONS

砀 NEW SIGNAGE

砀 TWO NEW RESTROOMS (1 MALE AND 1 FEMALE) WILL BE BUILT


FOR THIS SPACE, AND BOTH WILL BE ACCESSIBLE TO THE PUBLIC.


NO DRINKING FOUNTAIN EXISTS WITHIN THIS SPACE.  WATER WILL


BE PROVIDED UPON REQUEST FROM BAR AREA.

砀 THIS JOB WILL BE DESIGN BUILD FOR THE MEP PORTION OF THE


WORK


1


1


1


1


1


A/C AIR CONDITIONING


ACT.
 ACCOUSTIC(AL)


AD. AREA DRAIN


ADJ.
 ADJACENT


AFF.

ABOVE FINISHED


FLOOR


ALT. ALTERNATE


ALUM ALUMINUM


APPROX. APPROXIMATE


ARCH.
 ARCHITECT(URAL)

刂 ANGLE


@
 AT


BD. BOARD


BET. BETWEEN


BIT BITUMINOUS


BLDG. BUILDING


BLK. BLOCKING


BM. BEAM


BOT. BOTTOM


BR. BEDROOM


BRG. BEARING


BRKT. BRACKET


BSMT. BASEMENT


CAB. CABINET


CPT. CARPET


CER. CERAMIC


CIP. CAST-IN-PLACE


CIR. CIRCLE


CJ. CONTROL JOINT


CLG. CEILING


CLO. CLOSET


CLR. CLEAR


CL. CENTER LINE


CMT.

CERAMIC MOSAIC


TILE


CMU

CONCRETE MASONRY


UNIT


CO. CLOSE OUT


COL. COLUMN


COMB. COMBINATION


CONC. CONCRETE


CONST. CONSTRUCTION


CONT. CONTINUE


CORR. CORRIDOR


CORRUG. CORRUGATED


CRS. COURSE


CSK COUNTERSINK


CTR. CENTER


CU. CUBIC


DR. DRAIN


DBL. DOUBLE


DEM. DEMOLITION


DEP.
 DEPRESS(ED)(ION)


DET. DETAIL


DIAG. DIAGONAL


DIA. DIAMETER


DIM. DIMENSION


DIV. DIVISION


DL. DEAD LOAD


DMPFG. DAMPPROOFING


DN. DOWN


DS. DOWNSPOUT


DWG. DRAWING


DWR. DRAWER


EA. EACH


EL. ELEVATION


ELEC.
 ELECTRIC(AL)


EMER. EMERGENCY


ENC.
 ENCLOSE(URE)


ENT. ENTRANCE


EQ. EQUAL


EQUIP. EQUIPMENT


EST. ESTIMATE


EWC.

ELECTRIC WATER


COOLER


EXC. EXCAVATE


EXH. EXHAUST


EXIST. EXISTING


EXPN. EXPANSION


EXT. EXTERIOR


FAST.
 FASTEN(ER)


FGL. FIBERGLASS


FIN.
 FINISH(ED)


FLR. FLOOR


FLEX. FLEXIBLE


FLG. FLASHING


FLUR. FLUORESCENT


FND. FOUNDATION


FP. FIRE PROOFING


FT. OR ’
 FOOT, FEET


FTG. FOOTING


FUR.
 FURRED, FURRING


FXT. FIXTURE


GA.
 GAUGE, GAGE


GALV. GALVANIZED


GC.

GENERAL


CONTRACTOR


GKT. GASKET


GL.
 GLASS, GLAZING


GR.
 GRADE(ING)


GVL. GRAVEL


GWB. GYPSUM WALLBOARD


GYP. GYPSUM


HC. HOLLOW CORE


HDW. HARDWARE


HM. HOLLOW METAL


HOR. HORIZONTAL


HP. HORSEPOWER


HR. HOUR


HT. HEIGHT


HTR. HEATER


HVAC


HEATING


VENTILATION AIR


CONDITIONING


HWD. HARDWOOD


ID. INSIDE DIAMETER


IN. OR " INCH


INCL. INCLUDE


INSUL.

INSULATE(D),


INSULATION


INT. INTERIOR


INTM. INTERMEDIATE


INV. INVERT


JST. JOIST


JAN.
 JANITOR


JB. JUNCTION BOX


JC. JANITOR’S CLOSET


JT. JOINT


KO. KNOCK OUT


LAM. LAMINATE


LAV. LAVATORY


LB. POUND


LIN. LINEAR


LL. LIVE LOAD


LT. LIGHT


LVR. LOUVER


LW. LIGHTWEIGHT


MACH. MACHINE


MAS. MASONRY


MAX. MAXIMUM


MBR. MEMBER


MECH.
 MECHANIC(AL)


MED. MEDIUM


MEMB. MEMBRANE


MTL. METAL


MFR. MANUFACTURER


MH. MANHOLE


MIN. MINIMUM


MISC. MISCELLANEOUS


MLD. MOLDING


MO. MASONRY OPENING


MOD. MODULAR


MOV. MOVEABLE


MR.

MOISTURE


RESISTANT


MRL. MINERAL


MTD. MOUNTED


MTG. MEETING


MATL. MATERIAL


MULL.
 MULLION


NA. NOT APPLICABLE


NAT. NATURAL


NIC. NOT IN CONTRACT


NOM. NOMINAL


NTS. NOT TO SCALE


OC. ON CENTER


OD. OUTSIDE DIAMETER


OFF. OFFICE


OPG. OPENING


OPP. OPPOSITE


OZ. OUNCE


PC. PRECAST


PCF.

POUNDS PER CUBIC


FOOT


PERF. PERFORATED


PERP. PERPENDICULAR


PK. PARKING


PL. PLATE


PLAS. PLASTER


PLF.

POUNDS PER LINEAR


FOOT


PLS. PLASTIC.


PNL. PANEL


PNT.
 PAINT(ED)


POL. POLISHED


PR. PAIR


PREFAB. PREFABRICATED


PROJ.

PROJECTING,


PROJECT


PROT. PROTECTION


PSF.

POUNDS PER


SQUARE FOOT


PSI.

POUNDS PER


SQUARE INCH


PT.

POINT OR PRESSURE


TREATED


PTN. PARTITION


PVC. POLYVINYL CHLORIDE


PVMT. PAVEMENT


% PERCENT


QT. QUARRY TILE


R. RISER


RAD. RADIUS


RECEPT. RECEPTACLE


REF. REFERENCE


REG. REGISTER


REINF.

REINFORCED,


REINFORCING


REM. REMOVE


REQ. REQUIRED


RES. RESILIENT


RET. RETAIN


REV. REVISION


RFG. ROOFING


RFL.
 REFLECT(OR)(ED)(IVE)


RM. ROOM


RO. ROUGH OPENING


Ø
 ROUND, DIAMETER


SAN. SANITARY


SC. SOLID CORE


SCH. SCHEDULE


SEAL. SEALANT


SECT. SECTION


SF.
 SQUARE FOOT(FEET)


SH.
 SHELF, SHELVING


SHO. SHOWER


SHT. SHEET


SHTG. SHEATHING


SIM. SIMILAR


SPEC.
 SPECIFICATION(S)


SPKR. SPEAKER


SQ. SQUARE


SST. STAINLESS STEEL


STA. STATION


STC.


SOUND


TRANSMISSION


CLASS


STD. STANDARD


STL. STEEL


STG. STORAGE


STRUCT.

STRUCTURE,


STRUCTURAL


SUP. SUPPORT


SUR. SURFACE


SUSP. SUSPENDED


SW. SWITCH


SY.
 SQUARE YARD


SYM. SYMMETRICAL


SYN. SYNTHETIC


SYS. SYSTEM


T. TOILET


T&G TONGUE & GROOVE


TEL. TELEPHONE


TEMD. TEMPERED


TEMP. TEMPORARY


M TEXTURED


THK.
 THICK(NESS)


THR. THRESHOLD


THRU.
 THROUGH


TOC.

TOP OF CONCRETE


OR CURB


TOL. TOLERANCE


TOP. TOP OF PAVEMENT


TOS.

TOP OF SLAB OR


STEEL


TOW. TOP OF WALL


TR. TREAD


TRANS. TRANSPARENT


TRT. TREATED


TV. TELEVISION


TYP. TYPICAL


UC. UNDERCUT


UL.

UNDERWRITER’S


LABORATORY


UNFIN. UNFINISHED


UNO.

UNLESS NOTED


OTHERWISE


UR. URINAL


UTIL. UTILITY


VAR. VARNISH


VENT. VENTILATION


VERT. VERTICAL


VEST. VESTIBULE


VNR. VENEER


VOL. VOLUME


VTR.

VENT THROUGH


ROOM


VWC.

VINYL WALL


COVERING


VYL. VINYL


W.
 WIDE, WIDTH


W/ WITH


W/OUT. WITHOUT


WD. WOOD


WIN. WINDOW


WK. WORKING


WRG.

WATER RESISTANT


GYPSUM


WSCT. WAINSCOT


WT. WEIGHT


WWF. WELDED WIRE FABRIC


ABBREVIATIONS

03/07/14


