Demolition General Notes

Submittals

1.

Provide tenant with demolition schedule that minimize disturbances and interruptions to
the tenant's onsite operations. The schedule shall indicate interruptions of utility
services, use and protection of elevator and stairs, locations of partitions for dust and
noise control, and path of waste removal from building

Quality

2.

Comply with applicable EPA notification regulation before starting selective demolition.
Comply with ANSI A10.6 Safety Requirements for Demolition Operations, and NFPA
241: Standard for Safeguarding Construction, Alteration, and Demolition Operations.

Project Conditions and Requirements

3.

10.

M.

12.
13.

14.

15.

16.

The tenant will occupy areas of the building adjacent to the areas of demolition.
Conduct the work in a manner that provides minimal disruption to the tenants
operations.

The demolition plan is intended to be a schematic guide for removing existing
assemblies, structures and materials as required for the new work to be installed. It is
not intended to be exhaustive in detail. The contractor shall be familiar with the work of
the project and remove all items as required by the work.

Remove all construction assemblies, materials, finishes, mechanical and electrical
items necessary for the completion of the work as depicted on the drawings,
specifications, and supplementary instructions. Refer to mechanical and electrical
drawings for additional information on demolition of those items.

The removal, disposal, and associated fees of all demolished items shall be the
responsibility of the General Contractor.

All removed items, debris and salvage shall be the property of the General contractor
unless noted otherwise in the drawings or by the tenant.

Demolition may uncover existing conditions, structures or assemblies that were not
foreseen by the Architect or tenant. The contractor shall bring to the attention of the
Architect any existing conditions that are discovered that will affect the scope or design
of the project.

The Contractor shall restore any fire rated assemblies damaged by the demolition
process to their required rating.

The contractor shall identify any pre-existing damage to fire rated walls, floors, ceilings
and columns. The Architect will coordinate with the General Contractor to develop a
plan to restore the continuity of rated assemblies.

The Contractor shall protect finishes, assemblies and structures not required to be
demolished or that are outside the area of work.

The contractor shall control dust, noise and vibration, to protect the adjacent areas.
The contractor shall provide shoring and temporary support of existing structural
members that the work requires.

Materials to be removed and reused, such as light fixtures and other electrical
equipment, doors, and plumbing fixtures, shall be stored and protected from damage by
ongoing construction activities.

The General Contractor shall maintain and ensure safe passage of building occupants
around and through areas of demolition.

Partition walls shown to be demolished shall be demolished in their entirety, for their full
height.

Hazardous Materials

17.

18.

If the Contractor suspects that hazardous materials such asbestos containing materials
(ACM), lead based paint, polychlorinated biphenyl, (PCB) and petroleum products are
present he shall not disturb the material and notify the tenant's representative.
Fluorescent lights shall be handled and disposed of properly to prevent the release of
mercury vapor

Conditions Specific to this Project

1.

2.
3.

Contractor shall review with owner items to be retained by the owner, including doors,
light fixtures, equipment and other items

The Owner shall remove existing telecommunications and data cable, and servers
The Owner shall verify that existing telecommunications and data cable in the space
are not in use

The Owner shall clearly mark any telecommunications and data cable that are to
remain in the space, and review these locations with the owner
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Josef Chalat, Architect

327 Ocean House Road
Cape Elizabeth, Maine 04107
207-318-3234
AzimuthBlu@gmail.com

WTF

Lisa Whited, Founder/CTO
workplace transformation facilitation
207-329-2189
lisa@workplacetf.com

Michael Barton

Value and Constructability Analyst
The Congress Group
207-939-5432
Mike@workplacetf.com

Mechanical Engineering:
Bennett Engineering

Will Bennett

207-865-9475
Will@bennettengineering.net

General Contractor:

Zachau Construction

1185 U.S. Route One
Freeport, ME 04032

Larry Ross

207-807-8979
larry@zachauconstruction.com

M=MIC

4th FI. Office Tenant Improvement
245 Commercial Street
Portland, Maine

Building Owner:

Casco View Holdings, Inc.
PO Box 1137

Portland, ME 04104

Owner Contact

Catherine Lamson,

Senior Vice President
Chief Administrative Officer
207-791 3304

City of Portland Information:

CBL 038 F006001
Date Purpose
2016-05-12  fast track permit
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