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Project:


MEMIC

Tenant Improvement to 3rd, 4th, and 5th floors


261 Commercial Street, Portland Maine


CBL 038 F019


Tenant: MEMIC

261 Commercial Street


Portland Maine, 04101


Tenant Contact

Catherine Lamson,


Senior Vice President


Chief Administrative Officer


(207) 791 3304


Building Owner:

Casco View Holdings II, LLC

PO Box 1137

㌀刀唀圀伀䐀儀䜀ༀ 㟐̀⠀̀̀ጀᜀ᐀ጀᜀ


Lisa Whited

Chief Transformation Officer

207. 329. 2189  lisa@workplacetf.com


Michael Barton

Value and Constructablity Analyst

207. 939. 5432  michael@workplacetf.com


Josef Chalat

Maine Licensed Architect

207. 318. 3234   AzimuthBlu@gmail.com


Mechanical and Electrical Engineering:

Bennet Engineering

contact: Cat Tranberg

ph (207) 865-9475

Cat@bennettengineering.net


Date Purpose


08/13/2015 Review by JD

not for construction


Sheet  Number


Sheet  Title


General Contractor:

Zachau Construction

1185 U.S. Route One


Freeport, ME 04032


ph (207) 865-9925 (office)


contact: Jon


207.807.8980 (mobile)


Jon@zachauconstruction.com


Submittals

1. Provide owner with demolition schedule that minimize disturbances and interruptions to


the owner's onsite operations.  The schedule shall indicate interruptions of utility

services, use and protection of elevator and stairs, locations of partitions for dust and

noise control, and path of waste removal from building


Quality

2. Comply with applicable EPA notification regulation before starting selective demolition.


Comply with ANSI A10.6 Safety Requirements for Demolition Operations, and NFPA

241: Standard for Safeguarding Construction, Alteration, and Demolition Operations


Project Conditions and Requirements

3. The owner will occupy areas of the building adjacent to the areas of demolition.


Conduct the work in a manner that provides minimal disruption to the owners

operations


4. The demolition plan is intended to be a schematic guide for removing existing

assemblies, structures and materials as required for the new work to be installed.  It is

not intended to be exhaustive in detail.  The contractor shall be familiar with the work of

the project and remove all items as required by the work


5. Remove all construction assemblies, materials, finishes, mechanical and electrical

items necessary for the completion of the work as depicted on the drawings,

specifications, and supplementary instructions.  Refer to mechanical and electrical

drawings for additional information on demolition of those items.


6. The removal disposal and associated fees of all demolished items shall be the

responsibility of the General Contractor.


7. All removed items, debris and  salvage shall be the property of the General contractor

unless noted otherwise in the drawings or by the Owner.


8. Demolition may uncover existing conditions, structures or assemblies that were not

foreseen by the Architect or owner.   The contractor shall bring to the attention of the

Architect any existing conditions that are discovered that will affect the scope or design

of the project


9. The Contractor shall restore any fire rated assemblies  damaged by the demolition

process to their required rating


10. The contractor shall identify any pre-existing damage to fire rated walls, floors, ceilings

and columns.  The Architect will coordinate with the General Contractor to develop a

plan to restore  the continuity of rated assemblies


11. The Contractor shall protect finishes, assemblies and structures not required to be

demolished or that are outside the area of work.


12. The contractor shall control dust, noise and vibration, to protect the adjacent areas

13. The contractor shall provide shoring and temporary support of existing structural


members that the work requires.

14. materials to be removed and reused, such as light fixtures and other electrical


equipment, doors, and plumbing fixtures, shall be stored and protected from damage by

ongoing construction activities


15. Maintain and ensure safe passage of building occupants around and through areas of

demolition.


16. Partition walls shown to be demolished shall be demolished in their entirety, for their full

height.


Hazardous Materials

17. If the Contractor suspects that hazardous materials such asbestos containing materials


(ACM), lead based paint, polychlorinated biphenyl, (PCB) and petroleum products are

present he shall not disturb the material and notify the owner's representative.


18. Fluorescent lights shall be handled and disposed of properly to prevent the release of

mercury vapor


Conditions Specific to this Project

1. Remove all existing ceiling tile, suspension system, lighting, mechanical registers
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