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ALL MATERIALS, COMPONENTS, AND WORK ARE NEW AND SHALL BE
PROVIDED IN THIS CONTRACT BY THE CONTRACTOR UNLESS NOTED
OTHERWISE.

ALL WORK INCLUDED IN THIS CONTRACT SHALL CONFORM TO ALL
STATE, NATIONAL AND OTHER CODES AND ORDINANCES WHICH
APPLY TO THIS PROJECT.

IT IS THE INTENT AND MEANING OF THESE DRAWINGS THAT THE
CONTRACTOR AND EACH SUBCONTRACTOR PROVIDE ALL LABOR,
MATERIALS, TRANSPORTATION, SUPPLIES, EQUIPMENT, ETC. TO
OBTAIN A COMPLETE JOB TO INDUSTRY STANDARD IN A
PROFESSIONAL WORKMANLIKE MANNER.
J CONTRACTORS AND SUBCONTRACTORS SHALL REVIEW THE
DRAWINGS AND SPECIFICATIONS PRIOR TO PERFORMANCE
OF ANY WORK.
o CONTRACTORS AND SUBCONTRACTORS SHALL INSTALL ALL
MATERIALS AS PER THE CONSTRUCTION DOCUMENTS AND
THE MANUFACTURER'S INSTALLATION RECOMMENDATIONS.
. INSTALLERS MUST BE TRAINED AND EXPERIENCED IN THE
APPLICATION/INSTALLATION OF THE PRODUCTS/MATERIALS
THAT THEY ARE INSTALLING.
. PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN
CONDITIONS AS ALLOWED BY THE MANUFACTURER.
o PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN
COORDINATION WITH ALL OTHER WORK CONDUCTED ON
SITE.

THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS
AND REPORT ANY DISCREPANCY/(IES) IMMEDIATELY TO THE OWNER.

ANY DEVIATIONS WHATSOEVER FROM THE DRAWINGS AND/OR
SPECIFICATIONS ARE NOT ALLOWED WITHOUT THE OWNER'S WRITTEN
PERMISSION. FAILURE TO PROCURE SUCH WRITTEN AUTHORIZATION
PLACES ALL RESPONSIBILITY FOR THE VARIATION ON THE
CONTRACTOR.

AT THE END OF EACH WORKING DAY, THE CONSTRUCTION SITE
SHALL BE LEFT IN A NEAT AND CLEAN MANNER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
PERMITS WHICH ARE REQUIRED FOR THE SATISFACTORY
COMPLETION OF THE WORK AND THE OWNER SHALL BE
RESPONSIBLE FOR PAYING ALL FEES, HOOK UP CHARGES, ETC.

THE CONTRACTOR SHALL OBTAIN APPROVAL FROM THE OWNER FOR
THE SEQUENCE AND TIMING OF OPERATIONS PRIOR TO
COMMENCING WORK. AREAS FOR STAGING ETC. MUST BE
APPROVED BY THE OWNER.

THE CONTRACTOR SHALL DISPOSE OF AND / OR RECYCLE ANY
CONSTRUCTION DEBRIS FROM THE PROJECT SITE AS REQUIRED BY
REGULATING AGENCIES. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR OBTAINING DISPOSAL PERMITS WHICH ARE REQUIRED.
CONSTRUCTION DEBRIS FROM THE PROJECT SITE SHALL BE
DISPOSED OF IN AN APPROVED AND LEGAL MANNER.

DUTY OF COOPERATION: RELEASE OF THESE PLANS CONTEMPLATES
FURTHER COOPERATION AMONG THE OWNER, THE CONTRACTOR,
THE ARCHITECT AND THE ARCHITECT'S CONSULTANTS. DESIGN AND
CONSTRUCTION ARE COMPLEX. ALTHOUGH THE ARCHITECT AND HIS
CONSULTANTS HAVE PERFORMED THEIR SERVICES WITH DUE CARE
AND DILIGENCE, THEY CANNOT GUARANTEE PERFECTION.
COMMUNICATION IS IMPERFECT, AND EVERY CONTINGENCY CANNOT
BE ANTICIPATED. ANY AMBIGUITY OR DISCREPANCY DISCOVERED BY
THE USE OF THESE PLANS SHALL BE REPORTED IMMEDIATELY TO THE
OWNER. FAILURE TO NOTIFY THE OWNER COMPOUNDS
MISUNDERSTANDING AND MAY INCREASE CONSTRUCTION COSTS. A
FAILURE TO COOPERATE BY A SIMPLE NOTICE TO THE OWNER SHALL
RELIEVE THE OWNER AND THE ARCHITECT FROM RESPONSIBILITY
FROM ALL COSTS.

THESE DRAWINGS DO NOT INCLUDE THE NECESSARY COMPONENTS
FOR CONSTRUCTION SAFETY. THE GENERAL CONTRACTOR SHALL
PROVIDE FOR THE SAFETY, CARE OF UTILITIES AND ADJACENT
PROPERTIES DURING CONSTRUCTION, AND SHALL COMPLY WITH
STATE AND FEDERAL SAFETY REGULATIONS.

ALL MATERIALS AND WORK SHALL BE GUARANTEED FOR A MINIMUM
OF ONE YEAR FROM THE DATE OF FINAL PAYMENT.

COORDINATE ALL MECHANICAL & ELECTRICAL DEVICES SO THEY DO
NOT CONFLICT W/ ARCHITECTURAL FEATURES.

ELECTRICAL WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY
CONTRACTOR.

EXISTING ELECTRICAL SYSTEM TO BE PRESERVED TO THE MAXIMUM
EXTENT ALLOWABLE BY CODE.

PLUMBING WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY
CONTRACTOR.

HVAC WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY
CONTRACTOR.
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