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GENERAL NOTES


1 . ALL MATERIALS, COMPONENTS, AND WORK ARE NEW AND SHALL BE


PROVIDED IN THIS CONTRACT BY THE CONTRACTOR UNLESS NOTED


OTHERWISE.


2. ALL WORK INCLUDED IN THIS CONTRACT SHALL CONFORM TO ALL


STATE, NATIONAL AND OTHER CODES AND ORDINANCES WHICH


APPLY TO THIS PROJECT.


3. IT IS THE INTENT AND MEANING OF THESE DRAWINGS THAT THE


CONTRACTOR AND EACH SUBCONTRACTOR PROVIDE ALL LABOR,


MATERIALS, TRANSPORTATION, SUPPLIES,  EQUIPMENT, ETC. TO


OBTAIN A COMPLETE JOB TO INDUSTRY STANDARD IN A


PROFESSIONAL WORKMANLIKE MANNER.


· CONTRACTORS AND SUBCONTRACTORS SHALL REVIEW THE


DRAWINGS AND SPECIFICATIONS PRIOR TO PERFORMANCE


OF ANY WORK.


· CONTRACTORS AND SUBCONTRACTORS SHALL INSTALL ALL


MATERIALS AS PER THE CONSTRUCTION DOCUMENTS AND


THE MANUFACTURER'S INSTALLATION RECOMMENDATIONS.


· INSTALLERS MUST BE TRAINED AND EXPERIENCED IN THE


APPLICATION/INSTALLATION OF THE PRODUCTS/MATERIALS


THAT THEY ARE INSTALLING.


· PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN


CONDITIONS AS ALLOWED BY THE MANUFACTURER.


· PRODUCTS/MATERIALS MUST BE APPLIED/INSTALLED/USED IN


COORDINATION WITH ALL OTHER WORK CONDUCTED ON


SITE.


4. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS


AND REPORT ANY DISCREPANCY(IES) IMMEDIATELY TO THE OWNER.


5. ANY DEVIATIONS WHATSOEVER FROM THE DRAWINGS AND/OR


SPECIFICATIONS ARE NOT ALLOWED WITHOUT THE OWNER'S WRITTEN


PERMISSION. FAILURE TO PROCURE SUCH WRITTEN AUTHORIZATION


PLACES ALL RESPONSIBILITY FOR THE VARIATION ON THE


CONTRACTOR.


6. AT THE END OF EACH WORKING DAY, THE CONSTRUCTION SITE


SHALL BE LEFT IN A NEAT AND CLEAN MANNER.


7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL


PERMITS WHICH ARE REQUIRED FOR THE SATISFACTORY


COMPLETION OF THE WORK AND THE OWNER  SHALL BE


RESPONSIBLE FOR PAYING ALL FEES,  HOOK UP CHARGES, ETC.


8. THE CONTRACTOR SHALL OBTAIN APPROVAL FROM THE OWNER FOR


THE SEQUENCE AND TIMING OF OPERATIONS PRIOR TO


COMMENCING WORK.  AREAS FOR STAGING ETC. MUST BE


APPROVED BY THE OWNER.


9. THE CONTRACTOR SHALL DISPOSE OF AND / OR RECYCLE ANY


CONSTRUCTION DEBRIS FROM THE PROJECT SITE AS REQUIRED BY


REGULATING AGENCIES.  THE CONTRACTOR SHALL BE RESPONSIBLE


FOR OBTAINING DISPOSAL PERMITS WHICH ARE REQUIRED.


CONSTRUCTION DEBRIS FROM THE PROJECT SITE SHALL BE


DISPOSED OF IN AN APPROVED AND LEGAL MANNER.


10. DUTY OF COOPERATION: RELEASE OF THESE PLANS CONTEMPLATES


FURTHER COOPERATION AMONG THE OWNER, THE CONTRACTOR,


THE ARCHITECT AND THE ARCHITECT'S CONSULTANTS.  DESIGN AND


CONSTRUCTION ARE COMPLEX.  ALTHOUGH THE ARCHITECT AND HIS


CONSULTANTS HAVE PERFORMED THEIR SERVICES WITH DUE CARE


AND DILIGENCE, THEY CANNOT GUARANTEE PERFECTION.


COMMUNICATION IS IMPERFECT, AND EVERY CONTINGENCY CANNOT


BE ANTICIPATED.  ANY AMBIGUITY OR DISCREPANCY DISCOVERED BY


THE USE OF THESE PLANS SHALL BE REPORTED IMMEDIATELY TO THE


OWNER.  FAILURE TO NOTIFY THE OWNER COMPOUNDS


MISUNDERSTANDING AND MAY INCREASE CONSTRUCTION COSTS.  A


FAILURE TO COOPERATE BY A SIMPLE NOTICE TO THE OWNER SHALL


RELIEVE THE OWNER AND THE ARCHITECT FROM RESPONSIBILITY


FROM ALL COSTS.


11 . THESE DRAWINGS DO NOT INCLUDE THE NECESSARY COMPONENTS


FOR CONSTRUCTION SAFETY.  THE GENERAL CONTRACTOR SHALL


PROVIDE FOR THE SAFETY, CARE OF UTILITIES AND ADJACENT


PROPERTIES DURING CONSTRUCTION, AND SHALL COMPLY WITH


STATE AND FEDERAL SAFETY REGULATIONS.


12. ALL MATERIALS AND WORK SHALL BE GUARANTEED FOR A MINIMUM


OF ONE YEAR FROM THE DATE OF FINAL PAYMENT.


13. COORDINATE ALL MECHANICAL & ELECTRICAL DEVICES SO THEY DO


NOT CONFLICT W/ ARCHITECTURAL FEATURES.


14. ELECTRICAL WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY


CONTRACTOR.


15. EXISTING ELECTRICAL SYSTEM TO BE PRESERVED TO THE MAXIMUM


EXTENT ALLOWABLE BY CODE.


16. PLUMBING WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY


CONTRACTOR.


17. HVAC WORK TO BE DESIGNED, PERMITTED AND INSTALLED BY


CONTRACTOR.
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