
NEW OVER STORY ACCESS


COORDINATE LOCATION IN THE


FIELD WITH ELEVATOR EQUIPMENT


ROOF HATCH


PROJECT NOTES

A. ALL REPAIR WORK WILL BE COMPLETED IN ACCORDANCE TO THE GUIDELINES OUTLINED IN CURRENT


PRACTICES IN THE CONSTRUCTION INDUSTRY, ALL NATIONAL, STATE, LOCAL BUILDING CODES, AND THE


MOST RECENT SET OF CONSTRUCTION DOCUMENTS AND SPECIFICATIONS BY THE DESIGN TEAM. ALL


REVISED SKETCHES AND ADDENDUMS ISSUES AFTER THE START OF REPAIR WORK WILL SUPERSEDE ALL


PREVIOUS ARCHITECTURAL DETAILS.


B. ALL ACCESSORY ITEMS ATTACHED TO THE BUILDING INCLUDING BUT NOT LIMITED TO ELECTRICAL


SERVICE, LIGHTING CONDUIT, PLUMBING OR OTHER ARE THE RESPONSIBILITY OF THE CONTRACTOR TO


SAFE AND OR RELOCATE DURING CONSTRUCTION.


C. BUILDING TYPE: CAST IN PLACE CONCRETE.


D. CONTRACTOR AND OR SUB-CONTRACTORS TO SUBMIT ALL MATERIALS USED FOR CONSTRUCTION WORK


FOR APPROVAL PRIOR TO THE START OF WORK. ENSURE ALL MORTAR INGREDIENTS ARE FRESH WITH


DOCUMENTED DATES OF MANUFACTURE SUBMITTED TO  (BES)  FOR APPROVAL. NO LIME OR CEMENT


PRODUCTS INCLUDING PATCHING MORTAR SHALL BE OLDER THAN 6 MONTHS FROM TIME OF


MANUFACTURING.


F. STORE ALL MATERIALS PER INDUSTRY STANDARDS AND AS SPECIFIED BY THE MANUFACTURER..


G. COORDINATE ALL REPAIR ACTIVITIES AS PER THE MASTER CONSTRUCTION SCHEDULE, WITH OTHER


SUB-TRADES, AND WITH OWNER TO MINIMIZE EXPOSURE TO PEDESTRIANS, VEHICLES, AND ADJACENT


BUILDINGS.


H. USE NECESSARY MEANS TO PROTECT ALL EXPOSED BUILDING AREAS FROM DAMAGE CAUSED BY


WEATHER EVENTS OR OTHER ENVIRONMENTAL SITUATIONS DURING THE CONSTRUCTION PROCESS


UNTIL THE REPAIR WORK IS DEEMED WEATHER-TIGHT. CONTRACTOR TO USE NECESSARY MEANS TO


PROTECT ALL EXPOSED BUILDINGS AREAS, ADJACENT STRUCTURES, PEDESTRIANS, AND VEHICLES


FROM DAMAGE CAUSED BY CONSTRUCTION RELATED ACTIVITIES DURING THE DURATION OF THE


PROJECT. PROTECT ALL COMPLETED WORK UNTIL FINAL INSPECTION AND ACCEPTANCE BY THE DESIGN


TEAM.


I. INSPECT ALL WORK OUTLINED ON CONSTRUCTION DOCUMENTS PRIOR TO THE BEGINNING OF REPAIR


EFFORTS. NOTIFY THE ARCHITECT AND BUILDING ENVELOPE SPECIALISTS PROJECT MANAGER WITHIN 24


HOURS IF ADDITIONAL SCOPE ITEMS ARE UNCOVERED BEYOND THE SCOPE OF THE CURRENT


CONSTRUCTION DOCUMENTS.


J. CONTRACTOR IS RESPONSIBLE FOR ANY SHORING AND SUPPORTING ENGINEERING AND DESIGN FOR


AREAS DESIGNATED "REBUILD".  SHORING IS PART OF "MEANS AND METHODS" AND IS NOT THE


RESPONSIBILITY OF THE ARCHITECT, CONSULTANTS OR BUILDING ENGINEER. CONTRACTOR MUST


SUBMIT SHORING PLAN PRIOR TO COMMENCING WITH WORK.


K. HOT AND COLD WEATHER CONSTRUCTION AND QUALITY CONTROL REQUIRE SOME ADDITIONAL


ATTENTION TO CONSTRUCTION PRACTICES AND PROTECTION.


L. ALL TERMINATIONS BETWEEN NEW EIFS  AND EXISTING MATERIALS TO BE BACKER ROAD AND SEALANT


JOINTS.


M. THE ARCHITECT WILL PERFORM REGULAR INSPECTIONS OF THE CONSTRUCTION OVER THE DURATION


OF THE PROJECT. THESE INSPECTIONS WILL BE CONSIDERED AS PART OF THE “PUNCH LIST” INSPECTION


PROCESS. ITEMS, WHICH DO NOT FOR CONFORM WITH THE INTENT OF THE CONSTRUCTION DOCUMENTS,


SPECIFICATIONS OR INDUSTRY STANDARDS WILL BE MARKED WITH FLORESCENT MARKER WITH


INSTRUCTIONS GUIDING THE CONTRACTOR WHAT TO CORRECT. AS CORRECTIONS ARE COMPLETED,


THE ARCHITECT  WILL INSPECT AGAIN AND REMOVE THE TAPE IF SATISFIED. ONLY BUILDING ENVELOPE


SPECIALISTS OR AN AGENT OF IS AUTHORIZED TO REMOVE THE FLORESCENT MARKER.


N. DO NOT INSTALL EIFS OVER DAMAGED OR SPALLING CONCRETE.


O. AREAS AND QUANTITIES INDICATED ON BID DOCUMENTS ARE APPROXIMATES.  CONTRACTOR SHALL


CARRY QUANTITIES AND SQUARE FOOTAGE SUFFICIENT TO COMPLETE THE INDICATED TASK.


P. CONTRACTOR IS RESPONSIBLE FOR VERIFYING  ALL ITEMS ON THE BUILDING THAT MAY INTERFERE WITH


THE WORK PROPOSED IN THESE DRAWINGS.  ITEMS NOT SHOWN ON THE DRAWINGS THAT MUST BE


REMOVED OR ALTERED EVEN IN A TEMPORARY FASHION MUST BE ACCOUNTED FOR PRIOR TO THE


START OF WORK. IF YOU ARE UNSURE OF A CERTAIN SITUATION PLEASE CONTACT THE ARCHITECT OR


BES BEFORE PROCEEDING.  FAILURE TO VISIT THE BUILDING, IN PERSON AND VERIFY ITEMS THAT MAY


IMPEDE WORK WILL NOT BE REASON FOR A COST ADD AT A LATER DATE.


S. PLEASE ASK QUESTIONS.  BUILDING ENVELOPE SPECIALISTS IS ALWAYS WILLING TO PROVIDE


CLARIFICATION TO THESE DOCUMENTS AS NEEDED WITHIN REASON.  PLEASE SUBMIT ALL QUESTIONS IN


WRITING IN THE FORM OF A "REQUEST FOR INFORMATION" (RFI).


T. CONTRACTOR IS REQUIRED TO SUBMIT FOR ALL PRODUCTS USED FOR THIS JOB - ALL PRODUCT


SUBMITTALS MUST HAVE A COVER SHEET INDICATING THAT IT IS A SUBMITTAL AND ALL THE PERTINENT


DATA NEEDED TO BE EVALUATED.  SUBMITTALS WILL HAVE A MINIMUM OF ONE WEEK FOR REVIEW.


U. A SUBSTITUTION IS NOT A SUBMITTAL. A SUBSTITUTION REQUEST MUST HAVE A COVER SHEET


INDICATING IT IS A "REQUEST FOR SUBSTITUTION".  ALL PERTINENT DATA FOR THE SUBSTITUTED


PRODUCT AND THE SPECIFIED PRODUCT MUST BE PART OF THE REQUEST.  A REQUEST MADE WITHOUT


ALL THE INFORMATION INDICATED WILL BE REJECTED. REQUESTS FOR SUBSTITUTION WILL HAVE A


MINIMUM OF TWO WEEKS FOR REVIEW.


V. ALL DAMAGE TO GROUNDS SURROUNDING THE PROJECT MUST BE R TO ORIGINAL CONDITION OR BETTER


WHEN SITE IS DEMOBILIZED, THIS MAY INCLUDE BUT IS NOT LIMITED TO GRASS, GARDENS, SHRUBS AND


GARDENS, DAMAGED PAVEMENT FENCES OR OTHER HARD-SCAPE ITEMS.


W. ALL DIMENSIONS IN THIS SET ARE ± UNLESS OTHERWISE NOTES AS A CLEAR DIMENSION OR OTHER


SPECIAL CASE.  ALL DIMENSIONS NEED TO BE VERIFIED IN THE FIELD.


HOLIDAY INN BY THE BAY IS AN 11 STORY CAST IN PLACE CONCRETE HOTEL AND CONVENTION CENTER IN THE


OLD PORT OF PORTLAND MAINE.  THE SCOPE OF THESE DOCUMENTS IS A COMPLETE REPLACEMENT OF THE


MAIN BUILDING TOWER WINDOWS, GUEST ROOM HVAC SYSTEM (PTAC) AND INSTALLATION OF AN EXTERIOR


INSULATION AND FINISH SYSTEM.  NEW CONSTUCTION WILL CONSIST OF FROSTED GLASS OVERSTORY ABOVE


THE ELEVATOR TOWER.  A STEEL FRAME ROOF STRUCTURE WILL BE BUILT AND WRAPPED IN THE SPECIFIED


CURTAIN WALL SYSTEM.


WINDOWS SYSTEM:


KAWNEER 1600UT SYSTEM 1 CURTAIN WALL WITH 1" GLAZING AND LOUVERS.


WINDOW SYSTEM AND LOUVER COLOR:


NATURAL ALUMINUM


NEW MEMBRANE ROOF:


FIRESTONE 90 MIL EPDM FULLY ADHERED WITH MECHANICALLY FASTENED PROTECTION BOARD AND


2" OF POLYISOCYANURATE INSULATION OVER NEW METAL DECK.


EXTERIOR INSULATION AND FINISH SYSTEM:


StoTherm ci XPS CLASSIC.


HIS SYSTEM WILL INCORPORATE ALL OF THE PRODUCTS REQUIRED FOR INSTALLATION BY THE EIFS


MANUFACTURER AND 2" OF XPS INSULATION  OVER 5

8" DENS GLASS MECHANICALLY INSTALLED OVER


THE EXISTING CONCRETE EXTERIOR


BREAK METAL FLASHINGS:


22GA. NATURAL FINISH ALUMINUM


MEMBRANE FLASHING:


GRACE VYCOR OR GRACE VYCOR PLUS (IN SOME LOCATIONS)


NEW PTAC UNITS:


FRIEDRICH MODEL NUMBER PZH09R3SA


WATERPROOF ELESTOMETRIC MEMBRANE:


RUB-R-WALL SPRAY APPLIED WATERPROOF MEMBRANE OR EQUAL


BASIS OF DESIGN


CONTRACTOR TO PROVIDE MATERIAL MOCK-UP'S AND SAMPLES OF EACH FOR THE FOLLOWING ITEMS,


APPROVAL FROM THE ARCHITECT AND BES IS REQUIRED BEFORE PROCEEDING WITH WORK:


· TYPICAL WINDOW ASSEMBLY WITH PTAC SLEEVE AND LOUVER INSTALLED.  THIS MOCK UP WILL


BE DONE IN MULTIPLE PHASES TO DEMONSTRATE ALL THE VARIOUS COMPONENTS ARE BEING


INSTALLED AS SPECIFIED.


· EIFS TYPICAL CONDITIONS AS OUTLINED IN THE DRAWING SET.


· ALL BREAK METAL FLASHING CONDITIONS


· RUB - R - WALL INSTALLATION


REQUIRED MOCKUPS
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PROJECT  NOTES - BASIS OF DESIGN - REQUIRED MOCKUPS
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