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WORK RECQUIRED ON A DESIGN BUILD BASIS. REBALANCE SYSTEM WHEN COMPLETE.

GENERAL CONTRACTOR SHALL PROVIDE ALL ELECTRICAL WORK
ON A DESIGN BUILD BASIS.

GENERAL CONTRACTOR SHALL PROVIDE ALL FIRE PROTECTION
WORK ON A DESIGN BUILD BASIS.

MEP DESIGN BUILD SCOPE OF WORK SHALL MEET ALL APPLICABLE STATE AND
CITY CODE REQUIREMENTS.

ALL WORK SHALL CONFORM TO FEDERAL, STATE AND MUNICIPAL CODES AND
ORDINANCES. THESE SHALL SUPERSEDE DRAWINGS, NOTES AND DIMENSIONS IN
ALL CASES. THE ARCHITECT SHALL BE NOTIFIED OF SUCH CHANGES BEFORE
WORK IS STARTED. OBTAIN PERMITS BEFORE STARTING WORK AND OBTAIN
APPROVALS OF ALL REGULATORY AGENCIES UPON COMPLETION AND AS
REQUIRED.

THE CONTRACT DOCUMENTS CONSIST OF THE DRAWINGS & SPECIFICATIONS:
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCION—AIA DOCUMENT AZ201
(1987 EDITION), OWNER—CONTRACTOR AGREEMENTS AND ALL ADGENDA ISSUED

PRIOR TO AND ALL PLAN CHANGES ISSUED AFTER EXECUTION OF THE CONTRACT.

UNLESS OTHERWISE INDICATED IN THE CONSTRUCTION DOCUMENTS AS BEING NOT
IN CONTRACT (N.I.C.) OR EXISTING: ALL ITEMS, MATERIALS AND INSTALLATION OF
SAME ARE A PART OF THE CONTRACT DEFINED BY THE CONSTRUCTION
DOCUMENTS. THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL ACCESSORIES,
COMPONENTS AND ASSEMBLIES REQUIRED FOR THE WORK SHOWN.

CONTRACTOR SHALL SUBMIT A DETAILED PROJECT SCHEDULE. CONTRACTOR IS
SOLELY RESPONSIBLE FOR CONSTRUCTION SEQUENCING, METHODS AND
TECHNIQUES.

THE GENERAL CONTRACTOR IS RESPONSIBLE FOR PAYING AND OBTAINING ALL
PERMITS, INSPECTIONS, REQUIRED TESTS AND UTILITY CONNECTIONS UNLESS
OTHERWISE NOTED.

CONTRACTOR SHALL PROVIDE AND IS SOLEY RESPONSIBLE FOR PUBLIC AND
EMPLOYEE PROTECTION AS NECESSARY AND AS REQUIRED BY THE CODES,
ORDINANCES AND REGULATIONS OF GOVERNMENTAL AGENCIES HAVING
JURISDICTION AT THE PROJECT PLACE.

CONTRACTOR TO INSPECT THE AREA OF WORK PRIOR TO STARTING AND NOTIFY
THE ARCHITECT OF ANY DISCREPENCIES BETWEEN THESE DRAWINGS AND THE
ACTUAL CONDITIONS. DO NOT SCALE THESE DRAWINGS.

PRIOR TO CLOSING ANY WALLS OR CEILINGS, ALL SYSTEMS (HVAC, PLUMBING,
ELECTRICAL) SHALL BE INSPECTED, AND WHERE REQUIRED, TESTING BY

CONTRACTOR’S ENGINEERS AND BY PROPER AUTHORITIES HAVING
JURISDICTION TO INSURE THEIR PROPER INSTALLATION AND FUNCTION.

13. THE ARCHITECT RESERVES THE RIGHT TO MOVE ANY FIXTURE, RECEPTACLE OR
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BUILT—IN OBJECT UP UNTIL THE TIME HE/SHE SHALL APPROVE THE WALLS
OR CEILINGS TO BE CLOSED. THIS APPROVAL SHALL TAKE PLACE PRIOR TO
THE INSPECTORS APPROVAL SO AS NOT TO CONFLICT WITH ANY BUILDING
OFFICIALS DECISIONS.

AT NEW CONSTRUCTION PROVIDE ONE PRIMER COAT AND
TWO TOP COATS OF PAINT.
ADJACENT SURFACES. PROVIDE VINYL BASE TO MATCH BUILDING SPECIFICATIONS.

SUBMIT SAMPLES, SHOP DRAWINGS & SCHEDULES FOR ARCHITECT REVIEW &
APPROVAL FOR THE FOLLOWING:
a. PAINT & VINYL BASE SAMPLES
b. DOORS, FRAMES, HARDWARE SCHEDULES & PRODUCT DATA SHEETS
c. MILLWORK SHOP DRAWINGS & SAMPLES
d. CEILING SYSTEM
e. LIGHT FIXTURES

IN THE EVENT OF DISCREPANCIES BETWEEN ANY DRAWINGS AND/OR
SPECIFICATIONS, THE COSTLIER OR MORE RESTRICTIVE CONDITIONS SHALL BE
DEEMED THE CONTRACT REQUIREMENT, UNLESS OTHERWISE STATED IN WRITING,
FROM THE OWNER.

GENERAL CONTRACTOR SHALL WARRANT WORK PERFORMED FOR A PERIOD OF
ONE YEAR FROM THE DATE OF FINAL ACCEPTANCE.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO KEEP THE PREMISE
CLEAN OF DEBRIS, RUBBISH, EXCESS MATERIALS, ETC.

CHARGES FOR EXTRA WORK DONE BY THE CONTRACTOR WILL NOT BE HONORED
UNLESS THE WORK AND THE AMOUNT ARE AGREED TO BY THE OWNER IN
WRITING BEFORE THE WORK IS DONE, BASED UPON UNIT PRICING.

AS REQUIRED BY CODE, EACH CONTRACTOR AND EACH SUBCONTRACTOR SHALL
OBTAIN REQUIRED INSPECTION OF THAT PORTION OF WORK.

ALL DIMENSIONS ARE TO THE FACE OF DRYWALL OR MASONRY U.O.N.

QUALITY CONTROL:

A. SITE MEETINGS: CONTRACTOR TO CONDUCT SITE MEETINGS AND WRITE
MEETING MINUTES AT FREQUESNCY AS DIRECTED BY OWNER. CONTRACTOR AND
ALL SUB—CONTRACTORS MUST BE PRESENT, UNLESS WAIVED BY OWNER.

B. INSTALLATION: EXCEPT AS MORE STRINGENT REQUIREMENTS ARE INDICATED ON
THESE DRAWINGS AND IN THESE NOTES, COMPLY WITH GENERALLY ACCEPTED
INDUSTRY STANDARDS AND INSTALL PRODUCTS IN STRICT COMPLIANCE WITH
MANUFACTURER’S PRINTED INSTRUCTIONS.

C. WHEN EVALUATING APPEARANCE OR CONFORMANCE WITH DESIGN INTENT, THE
WORDS 'ACCEPTABLE’, 'VISIBLE’, 'INVISIBLE’, 'MATCHING’, 'ALIGNED’ AND SIMILAR
TERMS OF JUDGEMENT SHALL MEAN "ACCEPTABLE, ETC., IN THE OPINION OF THE
ARCHITECT OR OWNER'’.
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