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DEMOLITION PLAN NOTES 

REFERENCE NOTES

1. DO NOT SCALE THE DRAWINGS. 

2. ALL DEMOLITION WORK TO BE PERFORMED ON OVERTIME BASIS.

3. ALL PUBLIC AREAS (ELEVATOR LOBBIES, TOILETS, ETC.) SHALL BE

PROTECTED AND MUST BE CONTINUOUSLY KEPT CLEAN. EQUIPMENT AND

OTHER PROPERTY BELONGING TO THE BUILDING SHALL ALSO BE

REPAIRED AND REFURBISHED IF DAMAGED DURING THE COURSE OF

DEMOLITION AND CONSTRUCTION. ALL THE DIMENSIONS TO BE VERIFIED

IN FIELD. REPORT ANY  AND/OR ALL DISCREPANCIES TO THE SWITZER

GROUP BEFORE PROCEEDING WITH CONSTRUCTION.

4. CONTRACTORS MUST COMPLY WITH THE RULES OF THE BUILDING AS TO

HOURS OF AVAILABILITY FOR THE DEMOLITION OF DEBRIS, AND MAKE 

EVERY REASONABLE EFFORT TO AVOID CONFLICT AND INTERFERENCE

WITH THE BUILDING OPERATIONS.

5. NOTIFY BUILDING MANAGEMENT PRIOR TO DEMOLITION IN ANY AREA OF

THE BUILDING WHERE FIRE SAFETY EQUIPMENT (FIRE ALARMS,

SPEAKERS, SMOKE  DETECTORS, FLOOR WARDEN STATIONS, ETC.) IS

LOCATED. REMOVE AND/OR PROTECT AS REQUIRED.

6. REMOVE ANY LOOSE  EXISTING GYPSUM BOARD, FRAMING, GLUE, AND

STUCCO REMAINING AFTER DEMOLITION. CAREFULLY TERMINATE ANY

PROTRUDING ABANDONED PIPES AND STEEL MEMBER FLUSH TO

EXISTING WALL OR SLAB SURFACE PRIOR TO INSTALLATION OF NEW

FRAMING. PATCH AND REPAIR WALL OR SLAB SURFACE, AND

RE-FIREPROOF AS NECESSARY TO MAINTAIN CODE REQUIRED FIRE

RATING. PREPARE WALL OR SLAB SURFACE TO RECEIVE NEW FINISH. FILL

ALL ABANDONED FLOOR CORES.  SEE TYPICAL DETAILS PREVIOUSLY

SHOWN WITHIN DRAWING SET.

7. REMOVE ANY EXISTING ABANDONED MECHANICAL SERVICES AND

EQUIPMENT (DUCT, PIPES, CONDUITS, ETC.) FROM EXISTING CORE WALLS.

PATCH AND REPAIR ALL EMPTY PENETRATIONS AND OPENINGS TO

RESTORE EXISTING WALLS TO ORIGINAL FIRE RATING, AS PER NEW YORK

CITY CODE.  PROVIDE ADEQUATE FIRE-STOPPING TO ALL PENETRATIONS


(NEW AND EXISTING).

8. ALL EXISTING DOOR (WITHIN AREA OF WORK) TO BE STRIPPED OF

EXISTING PAINT. SAND SMOOTH AND PREPARE SURFACE TO RECEIVE

NEW FINISH. SEE FINISH PLAN AND SCHEDULE FOR SPECIFIED FINISH.

9. EXISTING OUTLETS ON PERIMETER WALLS TO BE REMOVED. ALL

ASSOCIATE CABLING AND CONDUIT TO BE REMOVED. ALL WALLS TO BE

PATCHED AND REPAIRED.


10. CONTRACTOR TO COORDINATE EXISTING FINISH REMOVAL WITH

REPLACEMENT FINISHES IF APPLICABLE. ANY DISCREPANCY SHALL BE

PRESENTED TO ARCHITECT FOR RESOLUTION. EXISTING SLAB SHALL BE

THOROUGHLY CLEANED OF FOREIGN MATERIALS AND PREPARED TO

RECEIVE NEW FINISH.

11. REMOVE ALL EXISTING WINDOW COVE FASCIAS, FRAMING AND MOLDING

ON PERIMETER WALL. COORDINATE WITH PROPOSED RCP AND WINDOW

POCKET DETAILS.

12. REMOVE ALL REMAINING UNUSED SLAB MOUNTED SUSPENSION SYSTEMS

THROUGHOUT AREA OF WORK. UPPER SLAB MOUNTED ANCHOR TO

REMAIN FOR FUTURE USE. VERIFY WITH BUILDING PRIOR TO DEMOLITION.

13. REMOVE EXISTING INSULATION AND CLEAN ALL PIPES. PREPARE ALL

PIPES TO RECEIVE NEW INSULATION AS SPECIFIED ON ENGINEERING

DRAWINGS.

14. SLAB ABOVE AND ALL PIPES, CONDUIT, ETC. TO BE PREPARED  TO

RECEIVE NEW FINISH.

15. CONTRACTOR TO PROVIDE PROPER PROTECTION OF ALL EXISTING TO

REMAIN ITEMS DURING ALL PHASES OF CONSTRUCTION AND DEMOLITION.

16. ALL EXISTING FIRE SAFETY DEVICES TO BE TEMPORARILY SUSPENDED

DURING DEMOLITION. SAFETY DEVICES MUST BE MAINTAINED IN

WORKING ORDER DURING ALL PHASES OF DEMOLITION AND

CONSTRUCTION.

17. SEE ENGINEERING DRAWINGS FOR SCOPE AND DETAILS FOR ALL

REMOVAL AND DISPOSAL ENGINEERING TRADES.

NAME
X.XX

LEGEND

REFERENCE NOTES

AREA NOT IN CONTRACT

1

INDICATES ROOM OR AREA DESIGNATION
INDICATES ROOM OR AREA NUMBER

EXISTING PARTITION TO BE REMOVED

EXISTING DOOR AND FRAME TO BE REMOVED

1. REMOVE EXISTING WALLS, AS SHOWN NEAR AND/OR ABUTTED TO

BUILDING CORE. REPAIR ENCLOSURE TO MAINTAIN FIRE RATING.

2. REMOVE EXISTING MILLWORK AT THIS LOCATION

3. REMOVE DOOR, FRAME AND THRESHOLD AT THIS LOCATION

4. REMOVE OFFICE FRONTS AT THIS LOCATION

5. REMOVE CARPET AND BASE THROUGHOUT

6. REMOVE LIGHT FIXTURES THROUGHOUT

7. REMOVE ACT CEILING IN THIS LOCATION

8. REMOVE EXISTING IT CABLING AND CONDUITS AT THIS LOCATION

9. ALL DOORS, HVAC, LIGHTING & BUILT IN ITEMS ON DEMO SCHEDULE

SHALL BE RECOVERED IN REUSABLE CONDITION BY LANDLORD

02/22/18


