

FINISH SCHEDULE

ROOM NO.	ROOM NAME	FLOORING	BASE	WALLS				CEILING	REMARKS
				NORTH	SOUTH	EAST	WEST		
FIRST FLOOR									
100	PASSENGER QUEUING	1 CERAMIC TILE - CT-1	9 VINYL WALL BASE - LIGHT GREY	13 CERAMIC TILE - CT-1 OVER GREEN BOARD	13 GYPSUM BOARD	43 CERAMIC TILE - CT-1 OVER GREEN BOARD	57 CERAMIC TILE - CT-1 OVER GREEN BOARD	12 EXPOSED CONCRETE	HEIGHT
101	C.B.P. PRIMARY	2 VINYL TILE	9 CERAMIC BASE - CB-1	13 GYPSUM BOARD	13 METAL PANEL	43 GYPSUM BOARD	57 GYPSUM BOARD	13 2' X 2' SUSPENDED ACOUSTICAL CEILING - WHITE ATJ	
102	PASSAGE	3 EXPOSED CONCRETE W/ SEALER	9 WOOD BASE	13 METAL PANEL	13 STUCCO	43 METAL PANEL	57 METAL PANEL	13 METAL STRUCTURE EXPOSED	
103	C.B.P. SECONDARY	3 CARPET	9 WOOD BASE	13 STUCCO	13 PAINT	43 STUCCO	57 STUCCO	13 GYPSUM BOARD	
104	UNISEX TOILET-1	1	9 WOOD BASE	13 PAINT	13 PAINTED GYPSUM BOARD	43 PAINT	57 PAINT	13 PLASTER ON STRUCT. STEEL LATH (PSI)	
105	OFFICE-1	2	9 WOOD BASE	13 PAINT	13 PAINTED GYPSUM BOARD	43 PAINT	57 PAINTED GYPSUM BOARD	13 PLASTER ON STRUCT. STEEL LATH	
106	ADIT/LAB	2	9 WOOD BASE	13 PAINT	13 PAINTED GYPSUM BOARD	43 PAINT	57 PAINTED GYPSUM BOARD	13 SUSPEND LINGAR METAL CEILING WITH INSULATION	
107	DETENTION	2	9 WOOD BASE	13 PAINT	13 PLASTER ON STRUCT. STEEL LATH (PSI)	43 PLASTER ON STRUCT. STEEL LATH (PSI)	57 PLASTER ON STRUCT. STEEL LATH (PSI)	13 GLUE-LAM BEAMS	
108	DETENTION	2	9 WOOD BASE	13 PAINT	13 SIDING	43 SIDING	57 SIDING		
109	UNISEX TOILET-2	1	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
110	INT/SEARCH	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
111	LAN	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
112	BAG STORAGE	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
113	GEN STORAGE	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
114	CORRIDOR	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
115	SAN. EJECT. PUMP ROOM	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
116	ELEVATOR MACH. ROOM	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
117	SPRINKLER SERVICE ROOM	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
118	STAIR No. 1	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
119	CASHIER	2	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
120	C.B.P. STORAGE	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
121	EXTERIOR PASSENGER QUEUING	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
122	OPEN COVERED PASSAGE No. 1	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
123	OPEN COVERED PASSAGE No. 2	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
124	STAIR No. 2	3	9 WOOD BASE	13 CURTAIN WALL	13 CURTAIN WALL	43 CURTAIN WALL	57 CURTAIN WALL		
SECOND FLOOR									
200	TERRACE								
201	LOUNGE	4	9	13	13	43	57	13	OPEN
202	OFFICES	4	9	13	13	43	57	13	9'-0"
203	MEN'S RESTROOM	1	9	13	13	43	57	13	9'-0"
204	WOMEN'S RESTROOM	1	9	13	13	43	57	13	9'-0"
205	WAITING AREA	4	9	13	13	43	57	13	VAR.
206	BOILER ROOM	3	9	13	13	43	57	13	9'-0"
207	ELECTRICAL ROOM	3	9	13	13	43	57	13	9'-0"
208	STAIR No.1	3	9	13	13	43	57	13	--
209	LOBBY	4	9	13	13	43	57	13	10'-6"
210	JC/ STORAGE	3	9	13	13	43	57	13	9'-0"
211	PASSAGE	3	9	13	13	43	57	13	12'-0"
212	ELEVATOR								--
213	CORRIDOR ELEVATOR	4	9	13	13	43	57	13	10'-6"
214	LOBBY	4	9	13	13	43	57	13	10'-6"
215	CORRIDOR WOMEN'S	1	9	13	13	43	57	13	9'-0"
216	CORRIDOR MEN'S	1	9	13	13	43	57	13	9'-0"
217	LADDER	3	9	13	13	43	57	13	--
218	STAIR No.2	3	9	13	13	43	57	13	--
THIRD FLOOR									
300	MECHANICAL ROOM	3	9	13	13	43	57	13	VAR.
301	EXTERIOR CHILLER DECK	3	9	13	13	43	57	13	OPEN

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
PROJECT NUMBER 009215.00
PIN 009215.00



SIGNATURE
P. LICENCE NUMBER
DATE 10/15/05

PROJ. MANAGER PAUL POTTLE BY DATE
DESIGN-DETAILED
CHECKED-REVIEWED
DESIGN2-DETAILED2
DESIGN3-DETAILED3
REVISIONS 1 VAAP 22 DESIGN CHANGE 10/15/05
REVISIONS 2
REVISIONS 3
REVISIONS 4
FIELD CHANGES

CITY OF PORTLAND
OCEAN GATEWAY PHASE 1
FINISH SCHEDULE