

**GNOME LANDSCAPE, DESIGN & MASONRY
P.O, BOX 66803 / 305 US ROUTE 1
FALMOUTH, ME 04105**

(207) 781-2955

CONTRACT PREPARED FOR:

Mercy Hospital
144 State Street
Portland, Maine
Rich - 879-3531

This contract includes the following:

Please See Statement of Work Attached

- 1) Supply labor and material to remove existing concrete steps at State Street side of Hospital. Existing granite edge pieces will stay and we will set new granite steps between them laid on gravel. We will also install a new concrete pad from street to new granite and relay brick at top. Caulking will be installed along edges.
- 2) Supply labor and material to remove existing concrete steps on Spring Street side of hospital and replace with new granite. Caulking will be installed along edges.

Note: Granite will be laid on gravel base and laid on top of each other.

Alternate: Pin granite into step it sits on add \$1,800.00

THANK YOU FOR YOUR BUSINESS!

*Site clean-up has been included.

*Underground problems/hazards that are not evident may require an adjustment to the total project cost.

*Add-ons and changes will be charged on a time and material basis.

*Restocking and handling charges will be assessed for client "changes of mind" should this result in extra time and / or a change of materials.