
GENERAL NOTES:


1.THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. GENERAL

CONTRACTOR AND ALL SUBCONTRACTORS SHALL TAKE ALL

NECESSARY PRECAUTIONS TO ENSURE THE SAFETY OF BUILDING

OCCUPANTS, FURNISHINGS, EQUIPMENT AND FINISHES THROUGHOUT

CONSTRUCTION. ENSURE BUILDING ACCESS AND EGRESS ROUTES ARE

MAINTAINED AT ALL TIMES.


2.GENERAL CONTRACTOR TO PROVIDE DETAILED SCHEDULE OF WORK

TO OWNER'S REP TO ALLOW TIME FOR OWNER/BUILDING OCCUPANTS

TO VACATE AREAS WHERE CONTRACTOR REQUIRES INTERIOR ACCESS.

NO WORK SHALL PROCEED UNTIL SCHEDULE HAS BEEN APPROVED BY

OWNER.


3.THE BUILDING IS WITHIN A PORTLAND HISTORIC DISTRICT AND ALL

EXTERIOR WORK HAS BEEN APPROVED BY THE PORTLAND HISTORIC

PRESERVATION BOARD PER THESE DRAWINGS, ANY DEVIATIONS FROM

THE DRAWINGS MUST BE COORDIANTED WITH THE ARCHITECT/

OWNER'S REP.


4.EXTERIOR WORK TO THE NORTH SIDE OF THE BUILDING WILL REQUIRE

ACCESS FROM ADJACENT PROPERTY. GENERAL CONTRACTOR SHALL

COORDINATE ACCESS AS REQUIRED.


5.ON-SITE LAYOUT SPACE IS LIMITED, COORDINATE REQUIRED USE OF

OUTDOOR SPACE WITH OWNER'S REP.


6.REFER TO DESCRIPTION OF WORK AND ALTERNATES LIST ON AHEET

A001.


7.EXISTING WINDOWS AND SURROUNDING FINISHES MAY HAVE LEAD-
BASED PAINT APPLIED. REFER TO SPECIFICATIONS AND LEAD SURVEY.

CONTRACTOR SHALL BE EPA CERTIFIED FOR LEAD-SAFE WORK

PRACTICES AND COMPLY WITH OSHA REGULATIONS.


8.ASBESTOS CAULK HAS BEEN IDENTIFIED IN SMALL AMOUNTS AT

RANDOM LOCATIONS BETWEEN WINDOWS AND MASONRY OPENINGS.

REFER TO SPECIFICATIONS AND ASBESTOS SURVEY. CONTRACTOR

SHALL COMPLY WITH OSHA REGULATIONS FOR REMOVAL OF THIS

MATERIAL.
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