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GENERAL NOTES:

1. THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. GENERAL
CONTRACTOR AND ALL SUBCONTRACTORS SHALL TAKE ALL
NECESSARY PRECAUTIONS TO ENSURE THE SAFETY OF BUILDING
OCCUPANTS, FURNISHINGS, EQUIPMENT AND FINISHES THROUGHOUT
CONSTRUCTION. ENSURE BUILDING ACCESS AND EGRESS ROUTES ARE
MAINTAINED AT ALL TIMES.

2. GENERAL CONTRACTOR TO PROVIDE DETAILED SCHEDULE OF WORK
TO OWNER'S REP TO ALLOW TIME FOR OWNER/BUILDING OCCUPANTS
TO VACATE AREAS WHERE CONTRACTOR REQUIRES INTERIOR ACCESS.
NO WORK SHALL PROCEED UNTIL SCHEDULE HAS BEEN APPROVED BY
OWNER.

3.THE BUILDING IS WITHIN A PORTLAND HISTORIC DISTRICT AND ALL
EXTERIOR WORK HAS BEEN APPROVED BY THE PORTLAND HISTORIC
PRESERVATION BOARD PER THESE DRAWINGS, ANY DEVIATIONS FROM
THE DRAWINGS MUST BE COORDIANTED WITH THE ARCHITECT/
OWNER'S REP.

4.EXTERIOR WORK TO THE NORTH SIDE OF THE BUILDING WILL REQUIRE
ACCESS FROM ADJACENT PROPERTY. GENERAL CONTRACTOR SHALL
COORDINATE ACCESS AS REQUIRED.

5.0ON-SITE LAYOUT SPACE IS LIMITED, COORDINATE REQUIRED USE OF
OUTDOOR SPACE WITH OWNER'S REP.

6.REFER TO DESCRIPTION OF WORK AND ALTERNATES LIST ON AHEET
A001.

7.EXISTING WINDOWS AND SURROUNDING FINISHES MAY HAVE LEAD-
BASED PAINT APPLIED. REFER TO SPECIFICATIONS AND LEAD SURVEY.
CONTRACTOR SHALL BE EPA CERTIFIED FOR LEAD-SAFE WORK
PRACTICES AND COMPLY WITH OSHA REGULATIONS.

8.ASBESTOS CAULK HAS BEEN IDENTIFIED IN SMALL AMOUNTS AT
RANDOM LOCATIONS BETWEEN WINDOWS AND MASONRY OPENINGS.
REFER TO SPECIFICATIONS AND ASBESTOS SURVEY. CONTRACTOR
SHALL COMPLY WITH OSHA REGULATIONS FOR REMOVAL OF THIS
MATERIAL.
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REMOVE EXISTING GUTTER TO ALLOW
WORK TO ROOF, FASCIA AND SOFFIT.
RE-INSTALL GUTTER PITCHED TO NEW
DOWNSPOUTS.

L
o
o
-
wn
NO WORK
REQUIRED TO
\ 4 ROOF
EXISTING SKYLIGHTS
TO REMAIN
L
o
@)
—
(7))
w < REPLACE ASPHALT
% SHINGLE ROOF
-
n
L
o
@)
|
(7))
NO WORK
REQUIRED TO
ROOF

PROJECT
NORTH

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

E' Date: 10/14/15

g

e’

181 BRACKETT STREET, PORTLAND, MAINE

LEARNINGWORKS

life

2% Maple St.| Suite 202 Portland, ME 04101 207-774-8482

Architecture for

CONSULTANTS:

STRUCTURAL ENGINEER
Joe Leasure

L & L Structural Engineering
6 Q Street

South Portland, ME 04106
207-767-4830

REVISIONS:

No.| Name Date
1 |Revision 1/10/02/15

ISSUED: 07/30/15
PROJECT No: 1503
DRAWN BY: RIP
CHECKED BY: HWH
SHEET TITLE:

THIRD FLOOR PLAN

A103




