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| | GENERAL NOTES:
| | 1. THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. GENERAL
u ; Q : CONTRACTOR AND ALL SUBCONTRACTORS SHALL TAKE ALL
| V4 NECESSARY PRECAUTIONS TO ENSURE THE SAFETY OF BUILDING
/ OCCUPANTS, FURNISHINGS, EQUIPMENT AND FINISHES THROUGHOUT
| I — CONSTRUCTION. ENSURE BUILDING ACCESS AND EGRESS ROUTES ARE
, \J MAINTAINED AT ALL TIMES.
B | | 2. GENERAL CONTRACTOR TO PROVIDE DETAILED SCHEDULE OF WORK
L) | ! TO OWNER'S REP TO ALLOW TIME FOR OWNER/BUILDING OCCUPANTS
TO VACATE AREAS WHERE CONTRACTOR REQUIRES INTERIOR ACCESS.
| | — NO WORK SHALL PROCEED UNTIL SCHEDULE HAS BEEN APPROVED BY
| | | PREVIOUSLY CUT HEADER TO BE OWNER.
| | SUPPORTED ON NEW (2) P.T. 2X10 3. THE BUILDING IS WITHIN A PORTLAND HISTORIC DISTRICT AND ALL ISSUED: 07/30/15
i e | -, DROPPED BELOW ON NEW P.T. 4X4 EACH EXTERIOR WORK HAS BEEN APPROVED BY THE PORTLAND HISTORIC
L | | END ON NEW 2-0" X 2-0" X 10" THICK PRESERVATION BOARD PER THESE DRAWINGS, ANY DEVIATIONS FROM PROJECT No: 1503
| e ———— ‘ | FOOTING W/#4 @ 12" O.C. EACH WAY THE DRAWINGS MUST BE COORDIANTED WITH THE ARCHITECT/ DRAWN BY- R
Y L N OWNER'S REP. :
| | \ ~ pOST L 4. EXTERIOR WORK TO THE NORTH SIDE OF THE BUILDING WILL REQUIRE CHECKED BY: HWH
- ) ACCESS FROM ADJACENT PROPERTY. GENERAL CONTRACTOR SHALL
FOOTING | | FOOTING' | COORDINATE ACCESS AS REQUIRED. SHEET TITLE:
' I I — 5.0N-SITE LAYOUT SPACE IS LIMITED, COORDINATE REQUIRED USE OF
OUTDOOR SPACE WITH OWNER'S REP. FIRST FLOOR PLAN
— % 1 % — 6.REFER TO DESCRIPTION OF WORK AND ALTERNATES LIST ON AHEET
A001.
7.EXISTING WINDOWS AND SURROUNDING FINISHES MAY HAVE LEAD-
= BASED PAINT APPLIED. REFER TO SPECIFICATIONS AND LEAD SURVEY.

CONTRACTOR SHALL BE EPA CERTIFIED FOR LEAD-SAFE WORK
PRACTICES AND COMPLY WITH OSHA REGULATIONS.
8.ASBESTOS CAULK HAS BEEN IDENTIFIED IN SMALL AMOUNTS AT

1ST FLOOR PLAN - FRAMING REPAIR | ) N N RANDOM LOCATIONS BETWEEN WINDOWS AND MASONRY OPENINGS.
2 1/4" = 1-0" = 0 2 4 8 REFER TO SPECIFICATIONS AND ASBESTOS SURVEY. CONTRACTOR
=1- e ey — SHALL COMPLY WITH OSHA REGULATIONS FOR REMOVAL OF THIS A1 01

I — MATERIAL.
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