0

10 Mellen: Landing

Activities

Install re-purposed floor baords from dining room on diagonel, sand and refinish. Reinstall salvaged original baseboard.

10 Mellen: Third Floor

Activities Baths

Install one door and two windows (two new small windows and one door to the outside roof deck). Windows and door purchased and on site.

Insulate, backing board, and paint interior and ceilingsof bathroom, and powder room.

Install tub with tile surround and fully tile shower

Install dry sauna (sunlighten.com)

Floor of Master Bath bath to be fully tiled with heating mat underneath

Shower head located on north ext. wall. Tub spout and controls on north wall.

Ceiling fans, floor mats, sauna hook-up, exhaust fan for powder room, outlets, scones, GFCI electrical outlets.

Install tub, sink and toilets (purchased or repurposed and on

Activities Bedroom & Study

Remove all existing interior finishes. Insulate interior and exterior walls and ceilings with rock wool insulation. Install drywall and paint baseboards, drywall/ insulate throughout.

Redesign major closet, install new cabinetry and create custom shelving for west wall from door to porch door. Install stone countertop on south wall to left of door.

Install new door on South side to roof deck with clerestory above.

Frame and install window in bedroom, match to size of study window in east east study area.

Replace study and north windows with new Marvin windows.

Materials

All finishes TBD

Install gas fireplace to master bedroom Repurpose existing fixtures and other elements Custom shelving and cabinetry in main study and dressing New door with half light to exterior roof deck along south wall, clerestory above Repurpose door for opening from hallway into bedroom

New sliding door from bathroom to bedroom Repurposed door from hallway into powder room Dry Sauna (Sunlighten.com/mpulse, option 1) or custom install as appropriate.

Windows -(4) new Marvin Windows :(2) east, (1) north, (1) new door transom to south.

- GUTTER DETAIL - EXT. FACE BELOW REMOVE EXISTING ROOFING AND INSTALL – EPDM FULLY ADHERED CONDENSER LOCATION-FLR 3 SERVICE-CONDENSER LOCATION-COORDINATE LOCATION COORDINATE LOCATION NOTE- RUN CONDENSER LINES AS SIDEWALFLOECK ENTRY TO BUILDING - ROUTE LINES THRU WALL FRAMING AS POSSIBLE NEW DOOR NEW WINDOW AT NEW WINDOW AT SAUNA-SHOWER- REQUIRES REQUIRES NEW DORMER NEW DORMER'FO W25 FOR INSTALLATION INSTALLATION RAIL SYSTEM BASE - MOUNTS WRAPPED IN ROOFING SAUNA 306 HEATER PATTERN @ STAIR POWDER RM 304 POSSIBLE WINI SPLIT STAIRHALL 301 PĠSSIBLE MINI SPLIT WALL MT. LOCATION NEW DOOR W/ TRANSOM STONE COUNTER AT EXT. REMOVE EXISTING AND INSTALL NEW **DRESSING/ STUDY 302 MASTER BEDROOM 303**

RE CONFIGURE AS

WINDOW TO MATCH

DRESSING/ STUDY

3rd FLOOR SCALE: 1/4" = 1'-0"

10 Mellen: Roof Deck

Remove existing and install new roof surface pitched to rear.

Install roof deck that places minimal weight on the roof of back (west side) of house.

Install roof deck over the sunroom that connects to back

Trex or comparable recycled decking material in light gray

Install railing that is total of 54" high. (Historic district approval for height and configuration pending) Like front porch rail previously discussed and to be approved upon final submittal

Existing, deteriorated ront porch railing to be converted to simple 2"x2" style, connecting the decorative posts.

Materials

Recyled Decking

Pressure treated wood where out of street sight lines EPDM roofing membrane.

Deck support.

Activities

portion.

preferred.

Taller railings (because of location)

Roof sheathing.