















- 3/4" SOLID SURFACE ADHERED TO 3/4" MDF CORE

- WOOD FRAMING AND BLOCKING AS REQ'D

BASE PER SCHEDULE



02/07/2014 DATE **Sheet Information** SEPTEMBER 10, 2013 **Job #** C140135461 (MMC)/ 152168.000 M PIERCE Checker

PERKINS

Maine Medical Center

Bean 2 Roof

22 Bramhall Street, Portland,

Addition

MEP ENGINEER

AKF ENGINEERS

Boston, MA 02210 t 617.737.1111

STRUCTURAL ENGINEER

f 617.737.4311

HEGER

t 781.907.9000

f 781.907.9009

t 214.468.7600

f 214.468.7601

COST ESTIMATOR

t 781.932.3131

f 781.932.3199

41 Farnsworth Street, 3rd Floor

SIMPSON GUMPERTZ &

41 Seyon Street, Building 1, Suite 500 Waltham, MA 02453

MEDICAL EQUIPMENT PLANNERS

1717 PACIFIC AVENUE DALLAS, TX 75201

RTKL ASSOCIATES INC.

DG JONES & PARTNERS

3 Baldwin Green Common, Suite 202 Woburn, MA 01801

CONSTRUCTION

DOCUMENTS

+WILL

225 Franklin St., Suite 1100 Boston, MA 02110

t 617.478.0300 f 617.478.0321 www.perkinswill.com

MILLWORK SECTIONS AND **DETAILS**

Approver

Revisions

A10-11

Copyright © 2011 Perkins+Will