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ALLOWANCES 

01 21 00 - 1 

 

 

SECTION 01 21 00 - ALLOWANCES 

 

1.1 SCHEDULE OF ALLOWANCE 

Allowance Summary 

Category Room Name 

  

Furnishings Allowance   

  $405,745.00  

    

Artwork Allowance   

  $59,500.00  

    

Signage Allowance   

  $53,033.75  

Surgery   

Collaboration Area AV   

  $250,000.00  
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  2119 Conference Room         

  
 

Table Rectangular  2 11,375 22,750 12,513 

  
 

Conference Chairs 18 1,200 21,600 11,880 

  
 

Sm. Waste Bin 1 1,150 1,150 633 

  
 

Sm. Recycle Bin 1 1,150 1,150 633 

SubTotal 
  

  
 

46,650 25,658 

  2121 Consult         

  
 

Lounge Chairs 4 4,083 16,332 8,983 

  
 

Occasional Table 1 3,220 3,220 1,771 

  
 

Bolt Down Floor Lamps 1 1,150 1,150 633 

  
 

Sm. Waste Bin 1 895 895 492 

  
 

Sm. Recycle Bin 1 895 895 492 

SubTotal 
  

  
 

22,492 12,371 

  2123 Consult         

  
 

Lounge Chairs 4 4,083 16,332 8,983 

  
 

Occasional Table 1 3,220 3,220 1,771 

  
 

Bolt Down Floor Lamps 1 1,150 1,150 633 

  
 

Sm. Waste Bin 1 895 895 492 

  
 

Sm. Recycle Bin 1 895 895 492 

SubTotal 
  

  
 

1,790 12,371 

  2124 Storage         

SubTotal 
 

NA   
 

0 0 

  2125 Storage         

SubTotal 
 

NA   
 

0 0 

  2127 Storage         

SubTotal 
 

NA   
 

0 0 

  2122 Toilet         

  
 

Waste Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

SubTotal 
  

  
 

86 47 

  20127 Toilet         

  
 

Waste Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

SubTotal 
  

  
 

86 47 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  20136 Toilet         

  
 

Waste Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

SubTotal 
  

  
 

86 47 

  2131 Office         

  
 

Desk w/ Overhead Storage 1 11,040 11,040 6,072 

  
 

Task Chair w/Arms 1 1,495 1,495 822 

  
 

Guest Chair 2 1,380 2,760 1,518 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

  
 

Wall Mounted Tack 
Board/White Board 1 1,380 1,380 759 

SubTotal 
  

  
 

16,905 9,298 

  2133 Office         

  
 

Desk w/ Overhead Storage 1 11,040 11,040 6,072 

  
 

Task Chair w/Arms 1 1,495 1,495 822 

  
 

Guest Chair 2 1,380 2,760 1,518 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

  
 

Wall Mounted Tack 
Board/White Board 1 1,380 1,380 759 

SubTotal 
  

  
 

16,905 9,298 

  2137 Office         

  
 

Desk w/ Overhead Storage 1 11,040 11,040 6,072 

  
 

Task Chair w/Arms 1 1,495 1,495 822 

  
 

Guest Chair 2 1,380 2,760 1,518 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

  
 

Coat Hook 1 58 58 32 

  
 

Wall Mounted Tack 
Board/White Board 1 1,380 1,380 759 

SubTotal         16,905 9,298 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

       

  2139 Work Station         

  
 

Workstation 1 10,350 10,350 5,693 

  
 

Task Chair w/Arms 1 1,495 1,495 822 

  
 

Keyboard Tray 1 541 541 298 

  
 

Lateral File 3-Dwr (Under-
counter) 1 0 0 0 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

SubTotal 
  

  
 

12,558 6,907 

  20100 Family Waiting         

  
 

Occasional Table 5 1,150 5,750 3,163 

  
 

Lg. Waste Bin 1 1,150 1,150 633 

  
 

Lg. Recycle Bin 1 1,150 1,150 633 

SubTotal         8,050 4,428 

  GC-204 Waiting         

  
 

Reception Desk 1 20,000 20,000 11,000 

  
 

Lounge Chairs 75 2,645 198,375 109,106 

  
 

Settee 5 4,255 21,275 11,701 

  
 

Cofee Table 3 4,500 13,500 7,425 

  
 

Occasional Table 3 1,150 3,450 1,898 

  
 

End Tables Med 8 1,265 10,120 5,566 

  
 

Bolt Down Floor Lamps 8 1,150 9,200 5,060 

  
 

Lg. Waste Bin 1 1,150 1,150 633 

  
 

Lg. Recycle Bin 1 1,150 1,150 633 

SubTotal 
  

  
 

258,220 142,021 

  20103 Nourishment         

  
 

Lg. Waste Bin 1 518 518 285 

  
 

Lg. Recycle Bin 1 518 518 285 

SubTotal 
  

  
 

1,036 570 

  20104 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20105 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

       

  20106 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20107 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20108 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20109 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20110 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20111 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20112 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20113 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20114 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20115 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20116 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20118 Patient Bay         
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20120 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20121 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20122 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20123 Patient Bay         

  
 

TBD   
  

  

SubTotal 
  

  
 

0 0 

  20125 Staff Lounge         

  
 

Lounge Chairs 4 2,645 10,580 5,819 

  
 

Occassional Table 2 1,610 3,220 1,771 

  
 

Bar Stool 8 1,250 10,000 5,500 

  
 

Lg. Waste Bin 1 518 518 285 

  
 

Lg. Recycle Bin 1 518 518 285 

SubTotal 
 

    
 

14,256 7,841 

  20126 Staff Workstation         

  
 

Task Stool 3 1,380 4,140 2,277 

  
 

Keyboard Tray 3 541 1,623 893 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

SubTotal 
  

  
 

5,935 3,264 

  20138 Meds         

  
 

Lg. Waste Bin 1 518 518 285 

  
 

Lg. Recycle Bin 1 518 518 285 

SubTotal 
  

  
 

1,036 570 

  20128 Equipment Storage         

SubTotal   NA     0 0 

  20129 Clean Supply         

SubTotal   NA     0 0 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  20130 Isolation Room         

  
 

Guest Chair 2 1,380 2,760 1,518 

SubTotal   NA     2,760 1,518 

  20134 Isolation Room         

  
 

Guest Chair 2 1,380 2,760 1,518 

SubTotal   NA     2,760 1,518 

  20131 Control Desk         

  
 

Keyboard Tray 4 541 2,164 1,190 

  
 

Task Chair w/Arms 4 1,495 5,980 3,289 

  
 

Pedestal File 4 600 2,400 1,320 

SubTotal         10,544 5,799 

  20132 Linen Carts         

SubTotal   NA     0 0 

  20133 Patient Belongings         

SubTotal   NA     0 0 

  20135 Staff Workstation         

  
 

Task Stool 3 1,380 4,140 2,277 

  
 

Keyboard Tray 3 541 1,623 893 

  
 

Sm. Waste Bin 1 86 86 47 

  
 

Sm. Recycle Bin 1 86 86 47 

SubTotal 
  

  
 

5,935 3,264 

  20137 Meds         

SubTotal   NA     0 0 

  20140A MRI Equipment Room         

SubTotal   NA     0 0 

  20140B MRI Equipment Room         

SubTotal   NA     0 0 

  20140 MRI         

SubTotal   NA     0 0 

  20141 Control Room         

  
 

Task Chair w/Arms 3 1,495 4,485 2,467 

SubTotal   NA     4,485 2,467 

  20142 Control Room         

  
 

Task Chair w/Arms 5 1,495 7,475 4,111 

SubTotal   NA     7,475 4,111 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  20143 
IR Bi Plane Procedure 

Room         

  

 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

       

  20145 Clean Supply Storage         

SubTotal   NA     0 0 

  20146 Scrub         

SubTotal   NA     0 0 

  20147 Scrub         

SubTotal   NA     0 0 

  20148 Neuro Procedure Room         

  
 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

  20149 Ortho Procedure Room         

  
 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

  20150 HSKPG         

SubTotal   NA     0 0 

  20151 Data Closet         

SubTotal   NA     0 0 

  20152 Storage         

SubTotal   NA     0 0 

  20153 Alcove         

SubTotal   NA     0 0 

  20155 Scrub         

SubTotal   NA     0 0 

  20157 Ortho Procedure Room         

  
 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

  20158 Clean Supply Storage         

SubTotal   NA     0 0 

  20159 Clean Supply Storage         

SubTotal   NA     0 0 

  20160 Collaboration Area         

SubTotal   NA     0 0 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

  20161 Scrub         

SubTotal   NA     0 0 

  20162 Scrub         

SubTotal   NA     0 0 

       

  20163 Interventional Room         

  
 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

  20164 Ortho Procedure Room         

  
 

Task Stool 2 1,380 2,760 1,518 

SubTotal         2,760 1,518 

  20165 OR Storage         

SubTotal   NA     0 0 

  20166 OR Storage         

SubTotal   NA     0 0 

  20167 Electrical Closet         

SubTotal   NA     0 0 

  20168 OR Storage         

SubTotal   NA     0 0 

  20169 Equipment Storage         

SubTotal   NA     0 0 

  20170 OR Storage         

SubTotal   NA     0 0 

       

     

List Sub-
Total 

45% Disc. 
Net Sub-

Total 

Total         $473,515 $271,819 

      

15% Escala-
tion 

      
$312,592 

      

10% Con-
tingency 

      
$343,851 

      

18% Deliv-
ery and In-
stallation 
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Preliminary Furniture Allowances 

Item Preliminary Budget Estimate 

  
Room 
No. 

Room Name Qty. List Unit $ 
List Sub-

Total 

45% Disc. 

Net Sub-
Total 

      
$405,745 

       Grand 
Total           $405,745 
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Artwork Allowance 

  
Room 
No. 

Room Name Qty. Allowance 

  GC204 Corridor     

  2011 Waiting     

  
 

Large Installation 1 $8,000  

  
 

Medium Installation 1 $3,000  

  
 

Small Installation 1 $2,000  

  
    

Sub-Total 
   

$13,000  

  
    

  2119 Conference     

  
 

Large Installation 1 $5,000  

  
    

Sub-Total 
   

$5,000  

  
    

  2121 Consult     

  2123 Consult     

  
 

Medium Installation 1 $3,000  

  
 

Medium Installation 1 $3,000  

  
    

Sub-Total 
   

$6,000  

          

  2124 Storage     

  
 

Large Original Branded Environment Installation 1 $30,000  

  
 

(Installation is intended to be visible from  
 

  

  
 

exterior drop-off area.) 
 

  

Sub-Total 
   

$30,000  

  
   

  

  20125 Staff Lounge     

  
 

Medium Installation 1 $2,500  

  
    

Sub-Total 
   

$2,500  

  
    

  20130 Isolation Room     

  20134 Isolation Room     

  
 

Medium Installation 1 $1,500  

  
 

Medium Installation 1 $1,500  

  
    

Sub-Total 
   

$3,000  

  
    

Total Allowance 
 

$59,500  
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Preliminary Signage Allowances 

  Occupied Floor Area Allowance Per SF 

  30,305 $1.75  

  
 

  

Sub-Total     

   
Total Allowance 53,033.75 

 
 
 

END OF SECTION 012100 


