
EXHAUST FAN SCHEDULE

EQUIP.
NO LOCATION SERVICE TOTAL

COOLING (MBH)

EVAPORATOR COIL CONDITIONS ELECTRICAL DATA
AHU OPER.

WEIGHT (LBS)

UNIT DIMENSIONS

BASIS OF DESIGN CONDENSING
UNIT No.

TOTAL
COOLING (MBH)

CONDENSING UNIT
COND. WEIGHT

(LBS.)

UNIT DIMENSIONS

BASIS OF DESIGN REMARKS
TOTAL (MBH) CFM

ENTERING AIR
VOLTS PH HZ FLA LENGTH

(IN)
WIDTH

(IN)
HEIGHT

(IN)
COMPRESSOR ELECTRICAL DATA COMPRESSOR

MCA EER LENGTH
(IN)

WIDTH
(IN)

HEIGHT
(IN)DB (°F) WB (°F) QUANTITY TYPE FLA VOLTS PH HZ

SPLIT AIR COOLED SCHEDULE

NOTES:

1. INDOOR UNIT IS EVAPORATOR ONLY - OUTDOOR UNIT IS CONDENSING UNIT (COMPRESSOR AND CONDENSER).
2. INDOOR UNIT AC-1-1 SHALL BE PAIRED WITH CORRESPONDING CONDENSING UNIT ACCU-2-1.
3. PROVIDE WITH WALL MOUNTED REMOTE TEMPERATURE SENSOR.
4. INDOOR UNIT IS POWERED BY OUTDOOR UNIT.
5. CONDENSING UNIT SHALL BE CAPABLE OF LOW AMBIENT OPERATION DOWN TO 0°F.  PROVIDE WIND BAFFLE AND OTHER REQUIRED ACCESSORIES.
6. PROVIDE CONDENSATE PUMP.

DSS-80A IDF ROOM 12.0 12.0 425 115 75 208 1 60 0.33 29 36 10 12 DSS-80 1 ROT 0.35 208 1 60 13 15.2 90 32 14 24 1,2,3,4,5,6MITSUBISHI
PKA-A12NHA3 12.0 MITSUBISHI

PUY-A12NHA3

UNIT No. SERVICELOCATION
FAN

TYPE BHP
TOTAL SP
(IN. W.G.)

PERFORMANCE DATA

CFM RPM
MIN. STATIC

DEFLECTION (IN.)

MOTOR DATA

MHP TYPE
STARTER ELECTRICAL DATA

VOLTS PHASE

VIBRATION ISOLATION
SPECIFICATIONS

MOUNTING TYPEHZ BASE TYPE MODEL #
MANUF.

REMARKS(FPM)
MAX. OV

TYPE
DRIVE

EXH-212 ROOF CENT.STAIRWAY 1.8810,000 0.5 1097 -3 ECM CURB - -10,338 DIRECT 460 3 60 GREENHECK
ROOF

IDF ROOM

RE2-36-609-B30

SCALE:NTS
SPLIT AIR COOLED SCHEDULE1

SCALE:NTS
EXHAUST FAN SCHEDULE2

COUNTER FLASHING

INSULATION

FOAM RUBBER GASKET APPLIED
TO UNDERSIDE OF FAN CURB
CAP

ROOF MEMBRANE
(BY GC)

CAULK SEALANT

WOOD NAILER

ELECTRICAL CONDUIT GUIDE

VIBRATION ELIMINATOR

MOTOR OUT OF AIRSTREAM

SECURE FAN TO CURB WITH S/M
SCREWS 12" O.C. ALL AROUND

NON-FERROUS FASTENER
TO PERMIT DOME REMOVAL
FOR ACCESS TO MOTOR

FIBER CANT

PREFABRICATED ROOF CURB

ROOF DECK

FINISHED ROOF

UNFUSED DISCONNECT SWITCH

ALUMINUM DISCHARGE APRON

RUN POWER SUPPLY
LEADS IN CORNER INSIDE
CURB

MOTORIZED DAMPER OPEN
WHEN FAN STARTS

ALUMINUM CURB CAP

CENTRIFUGAL FAN WHEEL
BACKWARDLY INCLINED

ALUMINUM HOUSING WITH
REMOVABLE MOTOR DOME

NOTES:

1. FANS AND CURBS SHALL BE FROM THE SAME MANUFACTURER.
2. INSTALL WITH CURB HEIGHT SUCH THAT A DISTANCE OF 18" BETWEEN THE

DISCHARGE APRON AND FINISHED ROOF IS MAINTAINED.  SQUARE CURB AS
REQUIRED FOR LEVEL INSTALLATION.

DUCT

ROOF OPENING

VISITOR
GARAGE

TRUE NORTH

TRUE NORTH
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TITLE
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PROJECT TITLE

Approved

Checked

Drawn

CONSULTANTS

STRUCTURAL ENG/ BUILDING ENVELOPE CONSULTANT

CIVIL/ LANDSCAPE ARCHITECT

MEPFP ENGINEER/ CODE

PROJECT KEY PLAN

OVERALL KEY PLAN

1 - NOT USED
2 - CONGRESS STREET

3 - VISITOR GARAGE
4 - EAST TOWER

5 - CENTRAL UTILITY PLANT
6 - BEAN BUILDING

7 - RICHARDS BUILDING
8 - MAINE GENERAL BUILDING

CLIENT

Job Number

CONSTRUCTION MANAGER

COST ESTIMATOR

ELEVATOR CONSULTANT

Copyright 2017 @ Perkins + Will
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MECHANICAL
SCHEDULES &

DETAILS

Visitor Garage
Expansion

22 Bramhall Street
Portland ME 04102

CONSTRUCTION DOCUMENT SET
SEPTEMBER 29, 2017

Simpson Gumpertz & Heger Inc.

Sebago Technics
75 John Roberts Road, Suite 1A,

South Portland ME 04106

41 Seyon Street, Building 1, Suite 500,
Waltham MA 02453

AKF Group LLC
99 Bedford Street, 2nd Floor, Boston MA 02111

22 Bramhall Street
Portland ME 04102

B150311-000

Turner Construction
2 Seaport Lane, Suite 200, Boston MA 02210

D. G. Jones International
3 Baldwin Green Common, Suite 202, Woburn MA 01801

JDL

DC

DR

VDA (Van Deusen & Associates)
101 Summer Street, 4th Floor, Boston MA

02110

225 Franklin Street, Suite 1100
Boston, MA 02110

t 617.478.0300
f 617.478.0321

www.perkinswill.com
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SCALE: NTS1 ROOF EXHAUST FAN


