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GAS PRESSURE
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TEMPORARY SERVICE (SEE
NOTE 1T)
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(SEE NOTE 12)
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ANNEX B BUILDING

EXCAVATE TO VERIFT
LOCATION OF RETAINING
WALL FOUNDATION DRAIN
FOR CONNECTION TO NEW
MANHOLE

PLUG SAN. SEUWER
AND ABANDON

NOTE:

ALL UTILITY LINES AND STRUCTURES
SHOWN IN BOLD SHALL BE REMOVED,
UNLESS OTHERWISE SPECIFIED.

CHARLES A. DANA

General Notes:

1. ALL SUBSURFACE UTILITY LINES SHOWN HEREON ARE BASED SOLELY ON THE FIELD
LOCATION OF VISIBLE STRUCTURES, SMH'S, CB'S, HYDRANTS, ETC. IN CONJUNCTION
WITH DESIGN AND OR AS—BUILT PLANS SUPPLIED TO SEBAGO TECHNICS, INC. BY
OTHERS. PRIOR TO ANY CONSTRUCTION, EXCAVATION, TEST BORINGS, DRILLING, ETC.
DIG SAFE MUST BE NOTIFIED AND A SITE IDENTIFICATION NUMBER ALONG WITH A SAFE
TO DIG DATE OBTAINED. THE SITE CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD
VERIFYING THE LOCATION, DEPTH AND MATERIAL OF ALL SUBSURFACE UTILITY LINES
SHOWN HEREON AND ANY AND ALL OTHERS LOCATED ON SITE WITHIN THE
CONSTRUCTION AREA.

2. EXISTING UTILITIES SHALL BE REMOVED WITHIN THE LIMITS OF WORK REQUIRED
FOR NEW CONSTRUCTION. TERMINATED UTILITIES LOCATED OUTSIDE THE LIMITS OF
CONSTRUCTION SHALL BE CUT, PLUGGED AND ABANDONED IN PLACE IN ACCORDANCE
WITH THE APPLICABLE STANDARDS, NOTIFICATION REQUIREMENTS AND DOCUMENTATION
REQUIREMENTS OF THE AUTHORITY WITH OWNERSHIP OF AND/OR JURISDICTION OVER
THOSE UTILITIES.

3. THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF ALL UTILITY
SERVICES TO PROPERTIES ABUTTING THE PROJECT SITE. THE CONTRACTOR IS
RESPONSIBLE FOR PROVIDING UTILITY SERVICE TO SUCH PROPERTIES THROUGHOUT THE
CONSTRUCTION PERIOD.

4. THE CONTRACTOR IS RESPONSIBLE FOR SCHEDULING AND COORDINATING ANY
INTERRUPTION OF WATER SERVICE TO THE HOSPITAL WITH THE OWNER AND THE

PORTLAND WATER DISTRICT. THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 72
HOURS NOTICE PRIOR TO ANY SERVICE INTERRUPTION.

5. THE RELOCATION OF EXISTING VERIZON TELECOMMUNICATIONS FACILITIES IS TO BE
COMPLETED BY OTHERS. THE CONTRACTOR SHALL COORDINATE WORK IN THIS AREA
WITH THE OWNER TO VERIFY THAT RELOCATED SERVICES ARE IN SERVICE PRIOR TO
THE DISTURBANCE OR INTERRUPTION OF EXISTING FACILITIES.

6. REMOVE EXISTING UNDERGROUND ELECTRICAL CONDUIT WITHIN LIMITS OF
CONSTRUCTION. PLUG AND ABANDON IN PLACE CONDUIT OUTSIDE OF LIMITS OF WORK.
EXISTING CONDUIT, TRANSFORMERS AND ELECTRICAL SERVICE TO REMAIN IN PLACE
UNTIL NEW ELECTRICAL VAULT AND SWITCH GEAR IS FUNCTIONAL. REFER TO PROJECT
PHASING AND LOGISTICS PLANS BY OTHERS FOR SCHEDULE OF UNDERGROUND
ELECTRIC UTILITY DEMOLITION AND INSTALLATION.

7. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING ALL SITE AND UTILITY
DEMOLITION WITH THE PROJECT PHASING AND LOGISTIC PLANS PREPARED BY OTHERS.

8. CUT AND CAP EXISTING VERIZON CONDUIT. REMOVE CONDUIT WITHIN LIMITS OF
WORK OF THE CHARLES STREET BUILDING ADDITION. VERIFY WITH OWNER THAT NEW
VERIZON SERVICE IS IN SERVICE PRIOR TO DISTURBANCE OF EXISTING FACILITIES.

9. THE EXISTING VERIZON CONDUIT AND CABLE IN WESCOTT STREET SHALL REMAIN
UNDISTURBED THROUGHOUT THE CONSTRUCTION PERIOD.

10. OVERHEAD ELECTRIC AND TELECOMMUNICATIONS CABLES AND UTILITY POLES TO
BE REMOVED/RELOCATED BY THE UTILITY COMPANIES. CONTRACTOR TO COORDINATE
SCHEDULE WITH UTILITY COMPANY AND OWNER. PROJECT PHASING AND LOGISTICS
PLANS PREPARED BY OTHERS.

11. NEW UNDERGROUND ELECTRIC, TELEPHONE AND CATV SERVICES TO ABUTTING
PROPERTIES SHALL BE INSTALLED PRIOR TO REMOVAL OF EXISTING OVERHEAD
SERVICES.

12.  CUT AND PLUG GAS MAIN AND SERVICES. THE EXISTING GAS MAINS IN CHARLES
STREET, CRESCENT STREET AND WESCOTT STREET PROVIDES SERVICE TO THE HOSPITAL.
AN ALTERNATIVE SERVICE IS TO BE PROVIDED BY OTHERS WITHIN THE HOSPITAL
BUILDING. THE CONTRACTOR SHALL VERIFY WITH OWNER THAT THE ALTERNATIVE
SERVICE IS IN SERVICE PRIOR TO TERMINATION AND DEMOLITION OF GAS MAINS.

13. THE EXISTING SANITARY SEWERS SERVING THE HOSPITAL SHALL REMAIN IN
SERVICE. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING SERVICE BY TEMPORARY
AND/OR PERMANENT MEANS THROUGHOUT THE CONSTRUCTION PERIOD.

14. THE LOCATION AND DEPTH OF EXISTING OXYGEN LINES SHOWN HEREON IS
APPROXIMATE AND BASED SOLELY ON DESIGN PLANS BY OTHERS. ACCURATE AS—BUILT
DRAWINGS ARE NOT AVAILABLE. CONTRACTOR IS SOLELY RESPONSIBLE FOR FIELD
LOCATION AND PROTECTION OF OXYGEN SUPPLY LINES DURING CONSTRUCTION. DESIGN
PLANS INDICATE A 2” AND 1% " OXYGEN LINES WITHIN A CORRUGATED METAL PIPE
SLEEVE AT THE LOCATIONS SHOWN.

15. THE CONTRACTOR IS RESPONSIBLE FOR THE DESIGN AND IMPLEMENTATION OF
TEMPORARY EXCAVATION SUPPORT AND THE PROTECTION OF EXISTING SERVICES AND
UTILITIES TO REMAIN.

16. LOCATION OF UNDERGROUND FUEL LINES IS APPROXIMATE, BASED SOLELY ON
DESIGN PLANS BY OTHERS. CONTRACTOR SHALL COORDINATE WITH OWNER AND
PHASING AND LOGISTICS PLANS BY OTHERS AND PROVIDE TEMPORARY ABOVE GRADE
FUEL OIL SERVICE TO BEAN BUILDING MECHANICAL ROOM THROUGHOUT CONSTRUCTION.

17. CUT EXISTING 14" CONDENSOR WATER LINES AND REMOVE NORTHERLY TO LL
BEAN BUILDING. TEMPORARY LINES TO RECONNECT AT THIS POINT. (SEE MECHANICAL
PLANS FOR CONNECTIONS AND LOCATIONS OF TEMPORARY LINES.)

18. FIRE HYDRANTS, VALVE TEES AND OTHER APPURTENANCES MAY BE SALVAGED FOR
REINSTALLATION WITH THE APPROVAL OF THE ENGINEER AND THE PORTLAND WATER
DISTRICT.

19.  WATER MAIN PIPING, VALVES AND FITTINGS TO BE REMOVED FROM MAIN MEDICAL
CENTER PROPERTY MAY BE SALVAGED WITH THE APPROVAL OF THE ENGINEER AND THE
PORTLAND WATER DISTRICT.

20. MAINE MEDICAL CENTER TELECOMMUNICATIONS FACILITIES ARE TO BE RELOCATED
BY OTHERS PRIOR TO CONSTRUCTION. CONTRACTOR SHALL CONFIRM WITH OWNER THAT
NEW FACILITIES ARE IN PLACE PRIOR TO DISTURBANCE. REFER TO PROJECT PHASING
AND LOGISTICS PLANS BY OTHERS.

21. NEW SANITARY SERVICE TO RESIDENCE SHALL BE IN PLACE PRIOR TO
DISTURBANCE OF EXISTING SERVICE.

22. WATER SERVICES AT NORTH CORNER OF L.L. BEAN BUILDING ARE CRITICAL
CONNECTIONS FOR THE OPERATION OF THE HOSPITAL. THE CONTRACTOR SHALL
COORDINATE ALL WORK IN THIS AREA TO MAINTAIN SERVICE AT THIS LOCATION. ANY
INTERRUPTION OF SERVICE AT THIS LOCATION REQUIRES THE EXPLICIT AUTHORIZATION
OF THE OWNER.

23. THE CONTRACTOR IS RESPONSIBLE FOR INSTALLING ISOLATION VALVES ON EXISTING
WATER MAINS AND SERVICES AS REQUIRED TO MAINTAIN WATER SERVICE.
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