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PHASE | (SUBSTANTIAL COMPLETION: 3/15/2014)

WORK IN SHADED AREA INCLUDING BUT NOT LIMITTED TO:
TEMPORARY ENTRANCE, NEW ENTRANCE, SPRINKLER RISER
ENCLOSURE, BOOK BUYBACK WINDOW AND COUNTER, EXIT
DOOR INFILL, PARTITION AT MECHANICAL UNIT, PARTIAL
HEIGHT WALL, EXTERIOR STOREFRONT, PAINTING OF
PARTITIONS, PORCELAIN TILE MAIN LOBBY 102, AND ALL
ASSOCIATED DEMOLITION, MECHANICAL AND ELECTRICAL
WORK
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PHASE II (SUBSTANTIAL COMPLETION: 5/1/2014)

WORK IN SHADED AREA INCLUDING BUT NOT LIMITTED TO: Issues and Revisions
INFILL AT TEMPORARY DOOR, NEW OFFICE, NEW PARITION

BETWEEN ROOMS 108 AND 114, PARTITION AT MECHANCIAL
UNIT, EXTERIOR CMU INFILL AT EXHAUST FAN REMOVAL, - 12-04-13 DD REVIEW
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1 ~ WALL FURRING, PAINTING OF PARTITIONS, AND ALL —~  12-18-13  FINAL REVIEW
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R WORK IN SHADED AREA INCLUDING BUT NOT LIMITTED TO:
N FURRING AT COLUMNS, CARPET THROUGHOUT ALL AREAS,
\ N ) N
O _ _ g PAINTING AT COLUMNS, PAINTING AT CEILING IN ROOM 105,
Y N - . -
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