

ROOM FINISH SCHEDULE													
ROOM		FLOOR		TRIM			WALLS				SOLID SURFACE/ P. LAM.	CEILING	REMARKS
NO	NAME	MATERIAL	GROUT	BASE	DOOR/ WINDOW	WAINSCOT	PLAN NORTH	PLAN EAST	PLAN SOUTH	PLAN WEST		MATERIAL	
100	Stair 1	SC		VCB2	P2		P1	P1	P1	P1			Stair Stringer, Risers, and Handrails to be painted P2
101	Lobby	PT1	G1	PT1	P2	-	P4	P4	P4	P4	-	GWB	Ceiling painted flat white
102	Elevator	C1	-		P2		PL	PL	PL	PL		-	
114	Stair 2	SC		VCB2	P2	-	P1	P1	P1	P1	-	-	Stair Stringer, Risers, and Handrails to be painted P2
201	Lobby	PT1	G1	P1	P2		P4	P4	P4	P4		ACT2	
204	Storage	VCT4	VCB2	VCB2	P2	-	P1	P1	P1	P1		ACT2	
212	Vestibule	VCT 2,4	VCB2	VCB2	P2		P4	P4	P4	P4	-	ACT2	Continue VCT on Landing - this floor only
213	PA Room	C1	-	VCB2	P2	-	P3	P3	P3	P3	-	ACT2	
											-	-	
301	Toilet	PT1,PT3, GT1	G1	PT1	P2	PT2,PT2.1, PT3, PT4	WC1	WC1	WC1	WC1	-	ACT1	
303	Lobby	PT1,PT3, GT1	G1	PT1	P2	PT2,PT4, PT2.1, PT3	P8	P8	P8	P8	-	GWB	Ceiling painted flat white
304	Waiting	C1		WD	WD			WC2	WC2		-	ACT1	P4, and P9 @ soffits
305	Patient Conference	C4	-	VCB2	P2		P3	P1	P1	P1	-	ACT2	
306	Patient Conference	C4	-	VCB2	P2		P1	P2	P3	P1	-	ACT2	
307	Exam	SV1	-	VCB1	P2	CR	P1	P1	P1	P4	PL	ACT2	
308	Exam	SV1	-	VCB1	P2	CR	P1	P5	P1	P1	PL	ACT2	
309	Exam	SV1	-	VCB1	P2	CR	P1	P6	P1	P1	PL	ACT2	
310	Patient Restroom	PT5	G1	PT5	P2	PT5	P3	P3	P3	P3	-	ACT2	PT5 Wainscot to 5'-0"
311	Conference Room	C3	-	VCB2	P2	-	P9	P1	P9	P9		ACT2	
312	Staff Toilet	PT5	G1	PT5	P2	PT5	P3	P3	P3	P3	-	ACT3	
313	Corridor	C2	-	VCB1	P2	-	P1	P1	P1	P6	-	GWB	Ceiling painted flat white
315	Nurse	C2	-	VCB1	P2	-	P1	P1	P1	P1	-	ACT2	
316	Nurse	C2	-	VCB1	P2	-	P1	P1	P1	P1	-	ACT2	
317	Reception	C2	-	VCB1	P2		P8	P8	P8	P8	PL/SS	ACT2	
318	Corridor	C2	-	VCB1	P2	-	-	P1	-	P5	-	ACT2	P5 on exterior walls surrounding rms. 319, 320, 321, 322
319	Storage	VCT4	-	VCB1	P2		P4	P4	P4	P4		ACT2	
320	Storage	VCT4	-	VCB1	P2	-	P5	P5	P5	P5		GWB	Ceiling painted flat white
321	Storage	VCT4	-	VCB1	P2		P1	P1	P1	P3	-	GWB	Ceiling painted flat white
322	House Keeping	VCT4	-	VCB2	P2	-	P1	P1	P1	P1	-	ACT2	
323	Open Work Area	C5,6,7,8	-	VCB1	P2		P1	P7	P1	P5	-	ACT1	
324	MD Office	C4	-	VCB2	P2		P1	P1	P1	P3	-	ACT2	
325	MD Office	C4	-	VCB2	P2		P1	P1	P1	P3		ACT2	
326	MD Office	C4	-	VCB2	P2		P1	P1	P1	P3		ACT2	
327	MD Office	C4	-	VCB2	P2	-	P1	P1	P1	P3		ACT2	
328	Staff Lounge	VCT 1, 2, 3, 4	-	VCB1	P2	-	P1	P1	P1	P1		ACT2	
329	MD Office	C4	-	VCB2	P2		P3	P1	P1	P1		ACT2	
330	MD Office	C4	-	VCB2	P2		P3	P1	P1	P1		ACT2	
331	MD Office	C4	-	VCB2	P2		P3	P1	P1	P1		ACT2	
332	Practice Manager	C4	-	VCB2	P2		P1	P7	P1	P1		ACT2	P7 on exterior walls surrounding 332, 333
333	Coat Closet	C2	-	VCB1	P2	-	P1	P1	P1	P1		ACT2	
334	Medical Records	C2	-	VCB1	P2		P1	P1	P1	P7		ACT2	
335	Tel / Data	C2	-	VCB1	P2		P1	P1	P1	P1		ACT2	

