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27 MAY, 2015


BRAMHALL FIRE STATION


ROOF STRENGTHENING


GENERAL NOTES


1.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO PERMIT SAFE PASSAGE OF


     STAFF AND THE PUBLIC ADJACENT TO THE AREAS OF WORK IF REQUIRED.


2.  THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL AND LOCAL SAFETY REQUIREMENTS.


     THE CONTRACTOR SHALL BE COMPLETELY RESPONSIBLE FOR THE SAFETY OF ADJACENT PORTIONS


     OF THE BUILDING, ADJACENT PROPERTY, AND THE PUBLIC.  THIS INCLUDES, BUT IS NOT LIMITED TO,


     PROVIDING AND MAINTAINING BOTH SIGNAGE AND FENCING THROUGHOUT THE DURATION OF THE PROJECT.


3.  THE STRUCTURAL DESIGN OF THESE REPAIRS IS BASED ON THE FULL INTERACTION OF ALL CONNECTED


     COMPONENTS.  NO PROVISIONS HAVE BEEN MADE FOR ANY TEMPORARY CONDITIONS THAT MAY ARISE


     DURING CONSTRUCTION.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADEQUATE DESIGN AND CONSTRUCTION


     OF ALL FORMS, SHORING, AND TEMPORARY BRACING DURING THE PROGRESS OF THE PROJECT.


4.  THE CONTRACTOR MUST HAVE A FULL-TIME SUPERINTENDENT ON SITE DURING CONSTRUCTION.


5.  WORK NOT INDICATED ON A PART OF THE DRAWINGS BUT REASONABLY IMPLIED TO


     BE SIMILAR TO THAT SHOWN AT CORRESPONDING PLACES SHALL BE INCLUDED.


6.  THE CONTRACTOR SHALL, PRIOR TO WORK, REVIEW WITH DESIGN TEAM AND OWNER ALL ASPECTS OF


     SITE ACCESS, WORK SCHEDULE, AND COORDINATION WITH OTHERS TO ENSURE SMOOTH PROJECT FLOW.


7.  NOTIFY ENGINEER OF ANY DISCREPANCIES BETWEEN THE DRAWINGS AND


     EXISTING CONDITIONS THAT MAY AFFECT THE WORK.


8.  THE INSTALLATION AND OR REMOVAL OF PROPOSED MATERIALS SHALL NOT DAMAGE EXISTING COMPONENTS.


9.  ANY MODIFICATION OR ALTERATION OF THESE CONSTRUCTION DOCUMENTS OR CHANGES


     IN CONSTRUCTION FROM THE INTENT OF THESE DRAWINGS BY THE CONTRACTOR WITHOUT


     WRITTEN APPROVAL OF THE ARCHITECT AND/OR ENGINEER SHALL REMOVE ALL


     PROFESSIONAL AND LIABILITY RESPONSIBILITY OF THE ARCHITECT AND/OR ENGINEER.


10. ALL CONTRACTORS ARE REQUIRED TO EXAMINE THE DRAWINGS AND SPECIFICATIONS CAREFULLY, VISIT THE SITE,


     AND FULLY INFORM THEMSELVES AS TO ALL EXISTING CONDITIONS AND LIMITATIONS PRIOR TO SUBMITTING THEIR BID.


     FAILURE TO VISIT THE SITE AND FAMILIARIZE THEMSELVES WITH THE EXISTING CONDITIONS AND LIMITATIONS WILL


     IN NO WAY RELIEVE THE SUCCESSFUL BIDDER FROM FURNISHING ANY MATERIALS OR PERFORMING ANY WORK IN


     ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.  INCORRECT WORK SHALL BE RECTIFIED BY THE GENERAL


     CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER.


11. THE SUCCESSFUL CONTRACTOR OR SUBCONTRACTORS WILL BE  REQUIRED TO ATTEND A


     PRE-CONSTRUCTION CONFERENCE, HELD AT A DATE AND TIME DETERMINED BY THE OWNER.


12.  DO NOT SCALE FROM THE DRAWINGS.


13. SEE SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.


GENERAL REQUIREMENTS


1.  COORDINATE CONSTRUCTION TO ENSURE EFFICIENT AND ORDERLY INSTALLATION OF EACH PART OF THE WORK.


2.  CONDUCT PROGRESS MEETINGS AT SITE AT WEEKLY INTERVALS OR AS NECESSARY.


     REQUIRE SUBCONTRACTOR ATTENDANCE AS REQUIRED FOR COORDINATION OF SITE ACTIVITIES.


3.  COORDINATE EACH SHOP DRAWING SUBMITTAL WITH FABRICATION, PURCHASING,


     DELIVERY, AND RELATED ACTIVITIES.  SUBMIT THREE COPIES OF EACH SUBMITTAL.


     PROVIDE SPACE TO RECORD REVIEW AND APPROVAL MARKINGS BY ENGINEER.


4.  IDENTIFY DEVIATIONS FROM CONTRACT DOCUMENTS ON SUBMITTALS.  REVIEW EACH SUBMITTAL AND


     CHECK FOR COORDINATION WITH OTHER WORK AND FOR COMPLIANCE WITH THE CONTRACT DOCUMENTS.


     MARK WITH APPROVAL STAMP BEFORE SUBMITTING TO ARCHITECT/ENGINEER.


5.  SUBMIT SAMPLES FINISHED AS SPECIFIED AND PHYSICALLY IDENTICAL WITH PROPOSED


     MATERIAL OR PRODUCT.  INCLUDE NAME OF MANUFACTURER AND PRODUCT NAME ON LABEL.


6.  GENERAL CONTRACTOR WILL SUBMIT WEEKLY UPDATED GANTT CHART SCHEDULE TO


     SUBCONTRACTORS AND NEED-TO-KNOW PARTIES FOR COORDINATION PURPOSES.


7.  DELIVER, STORE, AND HANDLE PRODUCTS USING MEANS AND METHODS THAT WILL PREVENT DAMAGE,


     DETERIORATION, AND LOSS, INCLUDING THEFT.  COMPLY WITH MANUFACTURER'S WRITTEN INSTRUCTIONS.


8.  SCHEDULE DELIVERY TO MINIMIZE LONG-TERM STORAGE AT PROJECT SITE AND TO PREVENT OVERCROWDING OF


     CONSTRUCTION SPACES.  DELIVER PRODUCT IN MANUFACTURER'S ORIGINAL SEALED CONTAINER OR PACKAGING,


     COMPLETE WITH LABELS AND INSTRUCTIONS FOR HANDLING, STORING, UNPACKING, PROTECTING, AND INSTALLING.


9.  STORE PRODUCTS THAT ARE SUBJECT TO DAMAGE BY THE ELEMENTS UNDER COVER IN A WEATHERTIGHT


     ENCLOSURE ABOVE GROUND, WITH VENTILATION ADEQUATE TO PREVENT CONDENSATION.


10. WHERE DRAWINGS SPECIFY A SINGLE PRODUCT OR MANUFACTURER, PROVIDE THE ITEM


     INDICATED THAT COMPLIES WITH REQUIREMENTS.


DRAWING LIST


CLIENT REVIEW


LOCUS MAP


STRUCTURAL STEEL


1.  STRUCTURAL STEEL BEAMS SHALL CONFORM WITH A992, GRADE 50.


2.  STRUCTURAL STEEL PLATES SHALL CONFORM WITH ASTM36, Fy=36ksi.


3.  SUBMIT STEEL SHOP DRAWINGS TO THE ENGINEER FOR REVIEW BEFORE STARTING FABRICATION.


4.  ALL STEEL SHALL RECEIVE A SHOP COAT OF TNEMC 10-99 OR EQUIVALENT.


5.  .PROVIDE SHOP COATS OF FLAME-STOP IM  LATEX INTUMESCENT COATING MANUFACTURED


      BY FLAME-STOP INC. (1-877-397-7867) COLOR - WHITE.


      PAINT ACCORDING TO MANUFACTURER'S RECOMMENDATIONS TO ACHIEVE 30-MINUTE FIRE RATING.


6.   NEOPRENE RUBBER BEARING MATERIAL SHALL BE ADHESIVE-BACKED, 40 "SHORE A "DUROMETER HARDNESS.


      REFER TO GRAINGER CATALOG NO. 406, PAGE 3052 FOR THE FOLLOWING ITEM NUMBERS:


D7155 (12" X 36" X 1
4" ADHESIVE BACKED) THREE SHEETS TO PROVIDE 4X4 SHIM PIECES OVER STEEL BRACING PLATES (81 TOTAL)


   D7158 (12" X 36" X 3
4" ADHESIVE BACKED) ONE SHEET TO PROVIDE 4X6 SHIM PIECES BETWEEN STEEL BRACING PLATES (16 TOTAL)

  .
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