Reviewed for Code Compliance

Inspections Division
Approved with Conditions

08/18/17

Date:

EXISTING MASONRY WALL

#1'-0" +/-, VERIFY
16'=0" +/—, VERIFY

EXISTING MASONRY WALL

17-6" +/-, VERIFY

EXISTING BEARING WALL

EXISTING BEARING WALL
EXISTING FRAMING

EXISTING FRAMING

EXISTING 6x8 JOISTS @ 16" 0.C.

(2) KING/(2) JACK STUDS
PROVIDE STEEL LALLY
COL. IN BASEMENT

NEW| (2) 134x11% LWL

[ (3) 2x4 CONTINUES FROM ABOVE
PROVIDE STEEL LALLY COLUMN IN
BASEMENT

\ SISTER NEW 2X10 TO EACH

STAIR OPENING

RAFTER @ 16" O.C.

NEW 2x10 LEDGER, ATTACH WITH (2) TIMBERLOKS @ 16" O.C.
e

EXISTING MASONRY WALL

XISTING MASONRY WALL
NOTES: = 0 .

1. CONTRACTOR TO VERIFY EXISTING CONDITIONS IN FIELD
2. REPAIR EXISTING BOWED MASONRY WALL AND PROVIDE
ADEQUATE SHORING AS REQUIRED.
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26'-0" +/-, VERIFY
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SCALE: 1/4"=1'-Q"
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CAscoO BAY

424 Fore Street
Portland, ME 04101
Phone 207.842.2800
Fax 207.842.2828

www.cascobayengineering.com

CLIENT:

ANDREW MOORE

150 NASH ROAD
WINDHAM, ME 04062
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SHEET TITLE:
SECOND FLOOR
FRAMING PLAN
DESIGNED: i)
DRAWN: cD
DATE: 3-21-16
PROJECT No: 15-175
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