PLAN NOTES
SHEET C—-103 1

N 2.

SEE

SURVEY INFORMATION TAKEN FROM PLAN ENTITLED "EXISTING CONDITIONS SURVEY —
WAYNFLETE SCHOOL"” PREPARED BY TITCOMB ASSOCIATES, LATEST REVISED DATE: 10/27/2015.

THE ENTIRE SITE SHALL BE DEVELOPED AND/OR MAINTAINED AS DEPICTED ON THE SITE PLAN.
APPROVAL OF THE PLANNING AUTHORITY OR PLANNING BOARD SHALL BE REQUIRED FOR
ALTERATION TO OR DEVIATION FROM THE APPROVED SITE PLAN, INCLUDING, WITHOUT LIMITATION:
TOPOGRAPHY, DRAINAGE, LANDSCAPING, RETENTION OF LAWN AREAS, ACCESS, SIZE, LOCATION,
AND SURFACING OF PARKING AREAS, AND LOCATION AND SIZE OF BUILDINGS.

COORDINATE CONSTRUCTION ACTIVITY WITH UTILITY COMPANIES, EMERGENCY SERVICES AND CITY.
NOTIFY UTILITY COMPANIES WITHIN 48 HOURS OF WORK ACTIVITY ADJACENT TO THOSE UTILITIES.

CONTRACTOR SHALL NOTIFY ALL UTILITIES PRIOR TO COMMENCING WORK, ALLOWING SUFFICIENT
TIME TO LOCATE AND MARK LOCATION OF BURIED UTILITIES. CONTRACTOR SHALL CONTACT DIG
SAVE” BY CALLING 811 PRIOR TO EXCAVATION. A MINIMUM OF 72 HOURS NOTICE IS REQUIRED.

5. RESTORE ALL AREAS DISTURBED BY CONTRACTOR’S OPERATIONS TO ORIGINAL FINISH.

RESTORATION OF PAVED SURFACES, GRAVEL SURFACES, GRAVEL SURFACES, DRIVEWAYS, AND

LAWNS DAMAGED BY CONSTRUCTION ACTIVITIES OUTSIDE OF LIMITS OF WORK INDICATED ON THE
Lw PLANS SHALL BE PERFORMED AT NO ADDITIONAL COST TO OWNER. ANY CURB DAMAGED BY
CONSTRUCTION ACTIVITIES SHALL BE REPLACED IN KIND AND SHALL CONFORM TO CITY OF
PORTLAND AND MAINE DOT SPECIFICATIONS AT NO ADDITIONAL COST TO OWNER.
PROPERLY PROTECT AND DO NOT DISTURB PROPERTY IRONS AND MONUMENTS NOT INDICATED
ON THE DRAWINGS FOR REMOVAL. IF DISTURBED, THE PROPERTY MONUMENT SHALL BE RESET
AT THE CONTRACTOR’'S EXPENSE BY A REGISTERED LAND SURVEYOR APPROVED BY THE
PROJECT ARCHITECT.

EXISTING FACILITIES WITHIN THE CITY RIGHT—OF—WAY (I.E. GRANITE CURBING, SIDEWALK BRICKS,
TREES, POLES, LIGHT POSTS, CATCH BASINS, SIGNS, ETC.) ARE THE PROPERTY OF THE CITY'S
DEPARTMENT OF PUBLIC WORKS. CONTRACTOR TO COORDINATE REMOVAL/DISPOSAL WITH THE
CITY AND THE OWNER OR OWNER’S REPRESENTATIVE. AT THE DIRECTION OF THE CITY OR THE
OWNER, CONTRACTOR SHALL DELIVER REMOVED FACILITIES TO THE CITY'S MATERIAL STOCKYARD.
CONTRACTOR SHALL DISPOSE OF ANY REMOVED FACILITY AT THE REQUEST OF THE CITY OR
THEIR REPRESENTATIVE AT NO ADDITIONAL COST TO THE CONTRACT. CONTRACTOR TO
COORDINATE REMOVAL/DISPOSAL WITH THE CITY DEPARTMENT OF PUBLIC WORKS.

ALL TREES NOT NOTED TO BE REMOVED OR RELOCATED SHALL BE PROTECTED BY THE
CONTRACTOR DURING CONSTRUCTION.

ALL WORK SHALL CONFORM TO THE CITY OF PORTLAND’S TECHNICAL MANUAL.

10. ALL WORK WITHIN THE RIGHT—OF—WAY OF CITY STREETS SHALL BE PERFORMED IN ACCORDANCE
WITH THE REQUIREMENTS OF THE CITY TRAFFIC ENGINEER. THE CONTRACTOR SHALL SUBMIT A
PROPOSED TRAFFIC CONTROL PLAN TO THE TRAFFIC ENGINEER AT LEAST 7 DAYS BEFORE
\PROTECT STAIRS, 1.
MATCH GRADE

15.63" FRONT
YARD SETBACK

PROVIDE WOOD CHIP PLAY 3.
SURFACE (6" DEPTH)

scott simons architects

designed for human potential

EW

Lw

REMOVE & RESET
EXIST. GRANITE |[CURB

PROVIDE CONC.
SIDEWALK

M r M

75 York Street
Portland, Maine 04101
simonsarchitects.com
207.772.4656

A

y 3

M

LW
NONON NN NN

NN N NN N NN

9.76’ SIDE
YARD SETBACK

y
WOODARD
& CURRAN

41 Hutchins Drive
Portland, Maine 04102
800.426.4262 | www.woodardcurran.com

COMMITMENT & INTEGRITY DRIVE RESULTS

o NN NN NN

U
O
ges
S G mE

O N NN N NN N N NN

St NN
18" NANANENANANANANENG
(A NN
L N N N N NN

S

N

NP NNNNNNNNNN O

N2XNANZVTR NN N N N N N N

2N
'z

RN NS N9

NOFTON NN N N N AN

}7\"'1}&'\3;70\\\\\\\\\\

&9
‘\m/\

BEGINNING CONSTRUCTION IN ANY STREET. THE PROPOSED TRAFFIC CONTROL PLAN SHALL BE
SUBJECT TO APPROVAL BY THE TRAFFIC ENGINEER, WHO MAY ATTACH SPECIAL CONDITIONS TO,
OR REQUIRE MODIFICATIONS OF, THE TRAFFIC CONTROL PLAN. WORK SHALL NOT BEGIN UNTIL
THE PLAN IS APPROVED BY THE TRAFFIC ENGINEER.

PRIOR TO CONSTRUCTING ANY SIDEWALK HANDICAP ACCESSIBLE RAMPS WITHIN THE ROAD
RIGHT-OF—WAY, THE DESIGN SHALL BE REVIEWED AND APPROVED BY BRUCE HYMAN (OFFICE —
207.874.8833) OF THE CITY OF PORTLAND PUBLIC WORKS DEPARTMENT.

12. DO NOT PARK, IMPEDE ACCESS TO, OR STORE EQUIPMENT ON ADJACENT CITY OR PRIVATELY

OWNED LOTS, UNLESS PERMISSION HAS BEEN GRANTED IN WRITING BY THE CITY AND/OR
LANDOWNER.

13. CONTRACTOR SHALL NOT DISRUPT PRIVATE UTILITY SERVICES OF ABUTTING LANDOWNERS. ALL
UTILITY COORDINATION IS THE RESPONSIBILITY OF THE CONTRACTOR.

| 14. RESTRICT ACCESS TO SITE THROUGH THE USE OF APPROPRIATE SIGNAGE, BARRIERS, FENCES,
ETC. SITE SHALL BE LEFT WITH APPROPRIATE SAFETY MEASURES IN PLACE DURING
| NON—WORKING HOURS. SITE SAFETY IS THE RESPONSIBILITY OF CONTRACTOR, DURING BOTH
M WORKING AND NON—WORKING HOURS.
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. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL NECESSARY CONSTRUCTION PERMITS. PERMIT
APPLICATIONS SHALL BE SUBMITTED WITH ADEQUATE TIME SO AS NOT TO DELAY
CONSTRUCTION.

. THE CONTRACTOR SHALL OBTAIN A CITY STREET OPENING PERMIT BEFORE BEGINNING
CONSTRUCTION WITHIN CITY RIGHT—OF—WAY. THE CONTRACTOR SHALL HAVE A CURRENT
EXCAVATOR’S LICENSE PRIOR TO ANY EXCAVATION WITHIN CITY RIGHT—OF—WAY.

17. ALL WORK WITHIN CITY RIGHT—OF—WAY SHALL BE COMPLETED IN ACCORDANCE WITH ARTICLES

EXTENT OF FUTURE
N UNDERGROUND TUNNEL

- VI, VIl, AND IX OF CHAPTER 25—STREETS, SIDEWALKS, AND OTHER PUBLIC PLACES IN THE CITY
= OF PORTLAND CODE OF ORDINANCES.

18. THE CITY OF PORTLAND’S ENGINEERING DIVISION REQUIRES THAT UPON COMPLETION OF
CONSTRUCTION, A COMPLETE SET OF RECORD” DRAWINGS THAT REFLECT ANY AND ALL
MODIFICATIONS TO THE SANITARY SEWER SYSTEM, STORM SEWER SYSTEM, AND ANY OTHER
UTILITY INSTALLATIONS OR ALTERATIONS WITHIN THE PROJECT LIMITS BE SUBMITTED TO THE
DIVISION. THESE DRAWINGS SHALL BE SUBMITTED IN BOTH DIGITAL (ACAD) AND HARD COPY
FORMAT AS DEFINED IN THE SPECIFICATIONS PRIOR TO PAYMENT OF FINAL RETAINAGE.

19. WORK IS IN CLOSE PROXIMITY TO EXISTING UTILITIES. PROTECTION OF EXISTING UTILITIES DURING
CONSTRUCTION SHALL BE INCIDENTAL TO THE CONTRACT.

20. PROVIDE 4—INCHES OF LOAM AND SEED IN ALL LAWN AREAS DISTURBED BY CONTRACTOR’S
OPERATIONS. SEED MIX AND APPLICATION SHALL BE IN CONFORMANCE WITH LANDSCAPE PLANS.

21. RESET ALL SIGNS IN CITY’S RIGHT—OF—WAY. PLACEMENT AND EXACT LOCATION TO SIGNS TO BE
COORDINATED WITH CITY'S PUBLIC WORKS DEPARTMENT.

22. CONTRACTOR SHALL DEVELOP A CONSTRUCTION MANAGEMENT PLAN FOR REVIEW BY THE CITY
OF PORTLAND, THE OWNER, AND THE OWNER'S REPRESENTATIVE. THE CONSTRUCTION

MANAGEMENT PLAN SHALL ADDRESS ITEMS INCLUDING (BUT NOT LIMITED TO) PUBLIC ACCESS
TO SIDEWALKS, CITY STREETS, ADJACENT LOTS, AND PLAYGROUNDS. THE PLAN SHALL DESCRIBE
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IMPACTS ON ADJACENT PARKING AREAS, NOISE AND DUST CONTROL, FENCING, AND TRAFFIC
MANAGEMENT. THE PLAN SHALL INCLUDE A SCHEDULE OF WORK ITEMS AND A DESCRIPTION OF
THE PUBLIC COMMUNICATION PROCESS. CONTRACTOR IS RESPONSIBLE FOR COORDINATING ALL
CONSTRUCTION ACTIVITIES WITH THE CITY OF PORTLAND AND OBTAINING CITY APPROVAL OF THE

PROJECT NAME:

CONSTRUCTION MANAGEMENT PLAN PRIOR TO ISSUANCE OF THE BUILDING PERMITS.

. CONSTRUCTION MANAGEMENT PLAN DEVELOPED BY THE CONTRACTOR SHALL INCLUDE MEANS OF
MAINTAIN ACCESS TO PLAYGROUNDS AND OCCUPIED BUILDINGS DURING CONSTRUCTION.

24. CONTRACTOR SHALL MAINTAIN EROSION CONTROL AND STORMWATER POLLUTION PREVENTION
SYSTEMS IN COMPLIANCE WITH THE REQUIREMENTS OF THE MAINE CONSTRUCTION GENERAL
PERMIT (MCGP). CONTRACTOR SHALL CONDUCT AND MAINTAIN RECORDS OF EROSION CONTROL
INSPECTIONS PER THE NOTICE OF INTENT TO COMPLY WITH THE MAINE CONSTRUCTION GENERAL
PERMIT. CONTRACTOR SHALL PREPARE AND SUBMIT A NOTICE OF TERMINATION TO THE MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION, UPON COMPLETION OF THE CONSTRUCTION
PROJECT. SUBMIT A COPY OF THE INSPECTION RECORDS AND THE NOTICE OF TERMINATION TO
THE OWNER AND ARCHITECT. PROVIDE CRANE PADS PER DIRECTION OF WRIGHT RYAN.
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