



SCOPE OF WORK

- ① 3 NEW GPL MOB SKYLIGHTS
- ② MOVE THE KNEE WALL IN THE BATHROOM BACK TO A 3'-6" HEIGHT
- ③ ADD A BATHROOM AS SHOWN
- ④ ELECTRICAL AND PLUMBING AS NEEDED
- ⑤ BATHROOM DOOR MOVES TO LEFT TO ALLOW FOR JUST A FULL CEILING

SEWALL ASSOCIATES, INC.

P.O. Box 6610
 PORTLAND, MAINE 04103
 (207) 774-4755
 FAX (207) 774-5448

JOB 55 THOMAS ST - PORTLAND

SHEET NO. _____ OF _____

CALCULATED BY _____ DATE 5-14-07

CHECKED BY _____ DATE _____

SCALE 1/4" = 1'