



- I. ALL WORK SHALL COMPLY WITH STATE AND LOCAL CODES.
- REFERENCE INTERIOR ELEVATION SHEETS AND ROOM FINISH SCHEDULE FOR WALL MATERIALS AND FINISHES
- FLOORING SYSTEMS SHALL CONTINUE UNDER MILLWORK, CASEWORK, FURNISHINGS, EQUIPMENT ETC. PROVIDING A COMPLETE SYSTEM INSTALLATION
- 4. CONCEALED BLOCKING SHALL BE FIRE TREATED PROVIDE SOLID IN-MALL BLOCKING FOR ITEMS BEING WALL MOUNTED COORDINATE WITH ARCHITECTURAL DRAWINGS AND OWNER FOR LOCATIONS
- 5. COORDINATE WITH THE OWNER AND PROVIDE REQUIREMENTS FOR CUSTODIAL EQUIPMENT

WORKING NOTES:

- VERIFY WITH EQUIPMENT MANUFACTURER TO ALLOW FOR TWO (2) COMPLETE NEW 12" TILE COURSES FROM EDGE OF TOEKICK AS ALIGNED WITH EQUIPMENT...
- PATCH AND MATCH EXISTING FLOOR FINISH TO MATCH PREP AREA FLOORING

HIS DRAWING IS A PART OF AN INTEGRATED SET OF ONSTRUCTION CONTRACT DOCUMENTS. REFER TO LU BRAWINGS AND SPECIFICATIONS INCLUDING BUT OT LIMITED TO "GENERAL CONDITIONS", "SUMMARY F WORK" AND ANY APPLICABLE MANUFACTURERS ECHNICAL SPECIFICATIONS.

REFER TO ALL OF THE DRAWINGS FOR COMPLETE SCOPE OF WORK.

REVISIONS		
lo.	DATE	DESCRIPTION



312 ST. JOHN STREET PORTLAND, ME

Jefferson Group Architects, Inc. 700 School Street Unit 2 Pawtucket, RI 02860 Phone: (401) 721-2245 Fax: (401) 721-2238

FIXTURES, FURNISHING, AND EQUIPMENT FLOOR PLAN

OB NUMBER:

2005 10
MEM/EFS
MAP/WJJ
Tuesday, August 23, 2005 CHECKED BY: DATE ISSUED:

ISSUED FOR PERMIT

ID1.1

1 FF&E FLOOR PLAN SCALE: 1/4"=1'-0"