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Level 4 - Finishes Plan


Room Finish Schedule - Phase 1A


Phase NUMBER ROOM NAME

Finish Style


(Hide) FLOOR 
BASE

MATL 

WALLS


NOTES


Phase 1A 445 Exam 8 (none) RF-1 RB-1


Phase 1A 446 Exam 7 (none) RF-1 RB-1


Phase 1A 447 Exam 6 (none) RF-1 RB-1


Phase 1A 448 Exam 5 (none) RF-1 RB-1


Phase 1A 449 Exam 4 (none) RF-1 RB-1


Phase 1A 452 Exam 2 (none) RF-1 RB-1


Phase 1A 453 Exam 1 (none) RF-1 RB-1


Room Finish Schedule - Phase 1


Phase NUMBER ROOM NAME 
Finish Style


(Hide) FLOOR

BASE

MATL 

WALLS


NOTES


Phase 1 310A Visual Field 1 (none) CPT-1


Phase 1 310B Visual Field 2 (none) CPT-1


Phase 1 318 Kitchen/ Break (none) RF-4 & RF-5


Phase 1 332 Office (none)


Phase 1 350 Spectralis (none) CPT-1


Phase 1 412 Exam 8 (none) RF-1 RB-1


Phase 1 421 I&R (none) RF-1 RB-1


Phase 1 427 Expanded Kitchen/ Break (none) RF-4 & RF-5


Phase 1 441 Tech (none) CPT-1


Phase 1 442 Soiled Processing (none) RF-3


Phase 1 443 Minor Procedure (none) RF-2


Phase 1 444 Testing (none) CPT-1


Phase 1 450 Lab (none) RF-1


Phase 1 451 Exam 3 (none) RF-1 RB-1


Floor Schedule


Type Mark Manufacturer Model Color/Pattern Comments


CPT-1 Lees Mohawk Tranquil Beauty


RF-1 Johnsonite/Tarkett Acczent 29011 Allover Wood 
Grege


Weld Seams


RF-2 Nora Noraplan Sentica 3mm CARRY 2 COLORS Heat Weld Seams; Dryfix Tape or NXT Adhesive


RF-3 Gerflor Mipolam Symbioz Clay 6041 Heat Weld Seams


RF-4 Mohawk Group Hot & Heavy - Bolder River Rock


RF-5 Procedo Loom+Design 2103 Quarter Turn Install


Revision Schedule
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