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Level 2 - Finishes Plan


Finish Schedule


Type Mark Manufacturer Model Comments


PLAM-1 Abet Laminati 388 Microline Finish


PLAM-2 WIlsonart Studio Teak 7960K 18 Linearity Finish


PLAM-3 Abet Laminati 385 Sei Due Finish


PLAM-4 Pionite Slate SG228 Suede Finish


PLAM-5 Arborite Nuno Glace P-387 CA Finish


CT-1 Caesarstone Fresh Concrete 4001


CT-2 Caesarstone Raven 4120


CT-3 Corian Cameo White


CT-4 Corian Deep Titanium


CT-5 Corian Glacier Ice


WD-1 Maine Heritage Lumber Heritage Plank 1/2" Thick; Ceiling & Wall


FWP-1 Kirei Echopanel 325 Viridian Green 12 mm; Class A Treatment


FWP-2 Kirei Echopanel 381 Lime Spice 12 mm; Class A Treatment


FWS-1 Kirei Penta Shape 325 Viridian Green 12 mm; Class A Treatment


FWS-2 Kirei Penta Shape 381 Lime Spice 12 mm; Class A Treatment


WC-1 DL Couch Bermuda Grass Fairway Green


WF-1 Solyx TBD Needed for HIPPA in Med Records


WS-1 Draper LightBlock Manual FlexShade Blackout shades for exam rooms


WS-2 Draper TBD If no blackout required


PT-1 Benjamin Moore White Down OC-131


PT-2 Sherwin Williams Loggia SW7506


PT-3 Sherwin Williams Anonymous SW7046


PT-4 Sherwin Williams SW6766 Mariner


PT-5 Sherwin Williams SW6703 Frolic


F-1 Maharam Tandem 466321 009 Regatta


F-2 Maharam Dapper 466316 017 Cornflower


F-3 Designtex Beguiled by the Wild 3495-501 Tree Frog


F-4 Designtex Beguiled by the Wild 3495-402 Hummingbird


F-5 Designtex Beguiled by the Wild 3495-102 Brown Bear


CC-1 Armstrong Soundscapes 5443 Reef 2824RE


CC-2 Armstrong Soundscapes 5443 Kiwi 2824KW


WALL GAME SCHEDULE


Type Mark Manufacturer Name Model Location


WG-1 Gressco/HABA Learning Wall, Curve A 120216 Peds Waiting Bench Back


WG-2 Gressco/HABA Learning Wall, Dip B 120221 Peds Waiting Bench Back


WG-3 Gressco/HABA Learning Wall, Curve B 120219 Peds Waiting Bench Back


WG-4 Gressco/HABA Labyrinth 023139 Peds Exam Wall


WG-5 Gressco/HABA Colorful Squares 023145 Peds Exam Wall


WG-6 Gressco/HABA Special Effects Turning Discs 120390 Peds Exam Wall


WG-7 Gressco/HABA Wooden Bar 092762 Peds Exam Wall


WG-8 Gressco/HABA Wall Fold Out 092759 Peds Exam Wall


Floor Schedule


Type Mark Manufacturer Model Color/Pattern Comments


CPT-1 Lees Mohawk Tranquil Beauty Tradition 861 With EcoFlex NXT AIR Backing; Random Install


CPT-2 Mats Inc Super Nop 52 Brown


CPT-3 Lees Mohawk Hustle & Bustle Stroll 661 With EcoFlex NXT AIR Backing; Vertical Ashlar

Install


RF-1 Johnsonite/Tarkett Acczent 29011 Allover Wood Grege Weld Seams


RF-4 Mohawk Group Hot & Heavy - Bolder River Rock 832


RF-5 Procedo Loom+Design 2103 Quarter Turn Install


TL-1 Crossville Ceramics Basalt 12 x 24 AV291 Silica Offset Install


Room Finish Schedule - Phase 2


Phase NUMBER ROOM NAME FLOOR 
BASE 
MATL 

WALLS


NOTES


Phase 2 105 Info Desk CPT-1 RB-2 PT-1 WD-1 PT-1 PT-1


Phase 2 107 Optical Shop CPT-1/CPT-3 RB-2 PT-1 PT-1 PT-1 PT-1/PT-3 PT-3 UNDER TRANSACTION COUNTER


Phase 2 107A Optical Waiting CPT-1 RB-2 PT-2 PT-2 PT-2 PT-2


Phase 2 108 Optical Work RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 112 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 114 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 115 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 116 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 117 Toilet - Staff TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1


Phase 2 118 Kitchenette RF-4 RB-2 PT-1 WC-1 WC-1 PT-1 WC BETWEEN BACKSPLASH AND UPPER CABINETS


Phase 2 119 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 120 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 122 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 123 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 123A Central Supply N/A RB-1 WHERE 
NEEDED


PT-1 PT-1 PT-1 PT-1


Phase 2 126 Toilet - Staff TL-1 TB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 127A Toilet - ADA TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1


Phase 2 127B Toilet - ADA TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1


Phase 2 128 Lobby CPT-1/CPT-3 RB-2 WC-1/PT-1 WC-1/PT-1 WC-1/PT-1 PT-1 WC AROUND ELEVATOR


Phase 2 128A Med Records RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 128B Switchboard RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 130 Check In CPT-1 RB-2 PT-2 PT-1 PT-1 PT-2


Phase 2 131 Storage CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 132 Waiting CPT-1 RB-2 PT-2 PT-1 PT-2 PT-1


Phase 2 134 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 140 Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 141 Testing CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 203 Check-In/Out CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Phase 2 204 Toilet - ADA TL-1 TB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 205 Toilet - ADA TL-1 TB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 206A Waiting CPT-1 RB-2 WC AROUND ELEVATOR; SEE FINISH PLANS & ELEVATIONS


Phase 2 206B Waiting CPT-1 RB-2 PT-1 PT-1 PT-2 PT-1/PT-3 PT-3 UNDER TRANSACTION COUNTER


Phase 2 206C Waiting - Peds CPT-1 RB-2 3 WG ON BENCHES; SEE FINISH PLAN & ELEVATIONS


Phase 2 207 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED


Phase 2 208A Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 208B Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 209 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED


Phase 2 210 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED


Phase 2 211 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED


Phase 2 212 Exam - Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED


Phase 2 213 Billing Open-Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 214 Shared Billing CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 215 Toilet - Staff TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1


Phase 2 216 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 217 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 218 Env. Svcs / Jan RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 219 Shared Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 220 New Patient Dept. CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 242 Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 243 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 244 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 245 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 248 Toilet - Staff TL-1 TB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 250 Pentacam CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1


Phase 2 251 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 254 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1


Phase 2 C110 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Phase 2 C111 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Phase 2 C120 Corridor CPT-1/CPT-2 RB-1 SEE FINISH PLAN & ELEVATIONS


Phase 2 C210 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Phase 2 C240 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Phase 2 C250 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS


Floor & Wall Accessories Schedule


Type Mark Manufacturer Model Comments


RB-1 Johnsonite 4" TightLock Rubber Snow White 01 Straight with carpet; Cove with resilient


RB-2 Johnsonite 4" TightLock Rubber Brass 176 Straight with carpet; Cove with resilient


TB-1 Crossville Ceramics Basalt 6 x 12 Cove Base Silica AV291


WT-1 Crossville Basalt 12 x 24 Silica AV291 Offset Install


G-1 Mapei Grout Biscuit Sanded and unsanded where required


FT-1 Schluter Jolly Brushed Nickel Annodized Aluminum (ATGB) Wall tile finishing trim; GC to coordinate with tile thicknesses


FT-2 Schluter Schiene Bright Nickel Annodized Aluminum (ATB) Floor tile edge guard; GC to coordinate with tile thicknesses


FT-3 Schluter Schiene Bright Nickel Annodized Aluminum (ATB) Floor tile edge guard - radius; GC to coordinate with tile thicknesses


Revision Schedule


# Date Description
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