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WS2 \ Elevator Office Type Mark Manufacturer Model Color/Pattern Comments pefs{g;gﬁdo?gg$kﬂg:;%ts.
T Room B
™ CPT-1 Lees Mohawk Tranquil Beauty Tradition 861 With EcoFlex NXT AIR Backing; Random Install
CPT-2 Mats Inc Super Nop 52 Brown
CPT-3 Lees Mohawk Hustle & Bustle Stroll 661 With EcoFlex NXT AIR Backing; Vertical Ashlar
Elevator Install
104 RF-1 Johnsonite/Tarkett Acczent 29011 Allover Wood Grege Weld Seams
RF-4 Mohawk Group Hot & Heavy - Bolder River Rock 832
RF-5 Procedo Loom+Design 2103 Quarter Turn Install
TLA1 Crossville Ceramics Basalt 12 x 24 AV291 Silica Offset Install
% Floor & Wall Accessories Schedule
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\ e CPT-3 Li‘ \ RB-1 Johnsonite 4" TightLock Rubber Snow White 01 Straight with carpet; Cove with resilient
Waltmg Exam RB-2 Johnsonite 4" TightLock Rubber Brass 176 Straight with carpet; Cove with resilient
TB-1 Crossville Ceramics Basalt 6 x 12 Cove Base |Silica AV291
WT-1 Crossville Basalt 12 x 24 Silica AV291 Offset Install
! 7 G-1 Mapei Grout Biscuit Sanded and unsanded where required
| Central \ FT-1 Schluter Jolly Brushed Nickel Annodized Aluminum (ATGB) |Wall tile finishing trim; GC to coordinate with tile thicknesses
| Office Hous FT-2 Schluter Schiene Bright Nickel Annodized Aluminum (ATB) Floor tile edge guard; GC to coordinate with tile thicknesses
Supply 3 Keeping B FT-3 Schluter Schiene Bright Nickel Annodized Aluminum (ATB) Floor tile edge guard - radius; GC to coordinate with tile thicknesses
121 :
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— \ ‘::\ 128A — Exam |
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IC ricagr QOC Tg::laef..tf PLAM-1 Abet Laminati 388 Microline Finish
€120 = = PLAM-2 Willsonart Studio Teak 7960K 18 Linearity Finish
_ rrido 126 PLAM-3 Abet Laminati 385 Sei Due Finish Py
Stair C120 \ WF-1 PLAM-4 Pionite Slate SG228 Suede Finish o
124 | It — | PLAM-5 Arborite Nuno Glace P-387 CA Finish ;
N/ CTA1 Caesarstone Fresh Concrete 4001 O
CPT-1 CT-2 Caesarstone Raven 4120 GJ
| D ‘CPT-Z C
Electrical PT-3 CT-3 Cor!an Cameo'Whllte " —
oiler B 1 CT-4 Cor!an Deep Titanium m
] ke CT-5 Corian Glacier Ice 2
oom B
‘ ?'_:l ELFf WD-1 Maine Heritage Lumber  |Heritage Plank 1/2" Thick; Ceiling & Wall _O"
FWP-1 Kirei Echopanel 325 Viridian Green 12 mm; Class A Treatment C
FWP-2 Kirei Echopanel 381 Lime Spice 12 mm; Class A Treatment m
| FWS-1 Kirei Penta Shape 325 Viridian Green 12 mm; Class A Treatment t
\ FWS-2 Kirei Penta Shape 381 Lime Spice 12 mm; Class A Treatment DO_
WC-1 DL Couch Bermuda Grass Fairway Green -
e
B 1 @ @ @ @ @ @ @ @ C WF-1 Solyx TBD Needed for HIPPA in Med Records 8
WS-1 Draper LightBlock Manual FlexShade |Blackout shades for exam rooms Nt
WS-2 Draper TBD If no blackout required (‘75
@ Level 1 - Finishes Plan PT-1 Benjamin Moore White Down OC-131 —
1/8" =1'-0" PT-2 Sherwin Williams Loggia SW7506 TJ
PT-3 Sherwin Williams Anonymous SW7046
PT-4 Sherwin Williams SW6766 Mariner ;
PT-5 Sherwin Williams SW6703 Frolic (@)
—
F-1 Maharam Tandem 466321 009 Regatta
F-2 Maharam Dapper 466316 017 Cornflower m
F-3 Designtex Beguiled by the Wild 3495-501 |Tree Frog A
s F-4 Designtex Beguiled by the Wild 3495-402 |Hummingbird
Room Finish Schedule - Phase 2 F-5 Designtex Beguiled by the Wild 3495-102 |Brown Bear
BASE WALLS
Phase | NUMBER ROOM NAME FLOOR | MATL N s E W NOTES = e oo 443 A
Phase 2 105 Info Desk CPT-1 RB-2 PT-1 WD-1 PT-1 PT-1
Phase 2 107 Optical Shop CPT-1/CPT-3 |RB-2 PT-1 PT-1 PT-1 PT-1/PT-3 PT-3 UNDER TRANSACTION COUNTER
Phase 2 107A Optical Waiting CPT-1 RB-2 PT-2 PT-2 PT-2 PT-2
Phase 2 108 Optical Work RF-1 RB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 112 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 114 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 115 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 116 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 117 Toilet - Staff TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1
Phase 2 118 Kitchenette RF-4 RB-2 PT-1 WC-1 WC-1 PT-1 WC BETWEEN BACKSPLASH AND UPPER CABINETS
Phase 2 119 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 120 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 122 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 123 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 123A Central Supply N/A RB-1 WHERE |PT-1 PT-1 PT-1 PT-1
NEEDED
Phase 2 126 Toilet - Staff TL-1 TB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 127A Toilet - ADA TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1
Phase 2 127B Toilet - ADA TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 9 |Needto |Level1-
Phase 2 128 Lobby CPT-1/CPT-3 |RB-2 WC-1/PT-1  |WC-1/PT-1 WC-1/PT-1 PT-1 WC AROUND ELEVATOR Issue 25;';?: gg‘r’pet
Phase 2 128A Med Records RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 P
Phase 2 128B Switchboard RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 % Date Description
Phase 2 130 Check In CPT-1 RB-2 PT-2 PT-1 PT-1 PT-2
Phase 2 131 Storage CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 Revision Schedule
Phase 2 132 Waiting CPT-1 RB-2 PT-2 PT-1 PT-2 PT-1
Phase 2 134 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 140 Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 141 Testing CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 203 Check-In/Out CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS
Phase 2 204 Toilet - ADA TL-1 TB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 205 Toilet - ADA TL-1 TB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 206A Waiting CPT-1 RB-2 WC AROUND ELEVATOR; SEE FINISH PLANS & ELEVATIONS
Phase 2 206B Waiting CPT-1 RB-2 PT-1 PT-1 PT-2 PT-1/PT-3 PT-3 UNDER TRANSACTION COUNTER
Phase 2 206C Waiting - Peds CPT-1 RB-2 3 WG ON BENCHES; SEE FINISH PLAN & ELEVATIONS
Phase 2 207 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED
Phase 2 208A Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 208B Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 JOB NO.
Phase 2 209 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED 16064
Phase 2 210 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED
Phase 2 211 Exam-Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED - -
Phase 2 212 Exam - Peds RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 WG TO BE INSTALLED DRWN:  CHK:
Phase 2 213 Billing Open-Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 Author  Checker
Phase 2 214 Shared Billing CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 215 Toilet - Staff TL-1 TB-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 WT-1/PT-1 SCALE:
Phase 2 216 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 217 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 218 Env. Sves / Jan RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 1SS -
Phase 2 219 Shared Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 . L.JE'
Phase 2 220 New Patient Dept. CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 Pricing Set
Phase 2 242 Techs CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 243 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 244 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1 November 21, 2017
Phase 2 245 Office CPT-1 RB-2 PT-1 PT-1 PT-1 PT-1
Phase 2 248 Toilet - Staff TL-1 TB-1 PT-1 PT-1 PT-1 PT-1 -
Phase 2 250 Pentacam CPTA1 RB-2 PT-1 PT-1 PT-1 PT-1 TITLE:
Phase 2 251 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1 Level 1 - Finish Plan
Phase 2 254 Exam RF-1 RB-1 PT-1 PT-1 PT-1 PT-1
Phase 2 C110 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS
Phase 2 C111 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS
Phase 2 C120 Corridor CPT-1/CPT-2 |RB-1 SEE FINISH PLAN & ELEVATIONS
Phase 2 C210 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS
Phase 2 C240 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS SHEET
Phase 2 C250 Corridor CPT-1 RB-2 SEE FINISH PLAN & ELEVATIONS
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