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bowdoin street

SCHEDULE

Doors & Windows

A-1.2

The site is located at  40 Bowdoin Street Portland

All dimensions and conditions must be veri®ed in the ®eld
Any discrepencies shall be brought  to the attention of the
project supervisor and owner before proceeding with that
portion of the work.

All applicable Federal, State, and Municiple regulations
shall be followed, including the Federal Departtment of
Labor Occupational Sastey and Health.

All work is to be carried out in a professional and workmanlike
manner  complying with all manufacturers' speci®cations

Provide solid blockibg at all millwork locations

All trades are responsible for reviewing the Architectural
drawings for details and coordinating  relevant conditions
with their particular trade.

Patch and Match all wall ®nishes with existing drywall/plaster
systems.  Skim coat as required, 1 coat primer 2 coats paint.

Ceiling 5/8" type X, skim coat as needed. Use ®re rated caulking
at  ceiling to wall joints. Large wall patches GWB tape and spaclkle

general notes

GENERAL CONTRACTOR RESPONSIBLE FOR COORDINATING
TRADES reviewing and advising owner regarding odering schedule,
safe and proper storage of all items; whether on site or at another
temporary location.

DOOR AND WINDOW SCHEDULE

NOTE GREY BLOCK ARE EXTERIOR UNITS

SEE SPECS AS NEEDED
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