PROJECT MANUAL TABLE OF CONTENTS (Volume 1)

	1			1		
Mercy Health System of Maine Fore River Short Stay Hospital, Portland, Maine FCFH # F05-4898	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
DIVISION 0						
TO BE DEVELOPED	X					
General Instruction to Bidders						
Billing Instruction / Closeout Requirements						
Sample Contract Between Construction Manager & Trade Contractor						
Schedule "A" Insurance Specifications						
Project Safety Plan						
Quality Plan						
IAQ Indoor Air Quality						
Labor & Material Payment and Performance Bond						
AIA Document 201 General Conditions as modified						
Special Conditions for Trade Contractors Under Construction Management						
DIVISION 1 – GENERAL REQUIREMENTS						
TO BE DEVELOPED	X					
SECTION 01230 - ALTERNATES (Added 10-02-06)					X	X
SECTION 01411 - SPECIAL INSPECTIONS & STRUCTURAL TESTING (Added 10-02-06)					Х	X
DIVISION 2 – SITEWORK						
SECTION 02000 - SITE PERMIT REQUIREMENTS		X				X
SECTION 02001 – CIVIL ENGINEERING REQUESTS FOR INFORMATION		Х				Х
SECTION 02009 - LAYOUT OF WORK		Х				X
SECTION 02050 - DEMOLITION		Х				Х
SECTION 02100 - SITE PREPARATION		Х				Х
SECTION 02180 - SUBSURFACE INVESTIGATIONS		Х				X
SECTION 02200 - EARTHWORK		Х				X

Mercy Health System of Maine Fore River Short Stay Hospital, Portland, Maine FCFH # F05-4898 Table of Contents page 1 of 8 November 10, 2006 FINAL ISSUED FOR CONSTRUCTION

		1		1			
Morey Health Syste	om of Maine	in the second		ō	o o		
Mercy Health Syste		me	5	ğ	9 0 F	<u>e</u> q	
FCFH # F05-4898	tay Hospital, Portland, Maine	Design Development 6/23/06	e DD – issued to 16-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
FCFH # FU3-4696		n Develo 6/23/06	ssn	<u>8</u> .	isi-		be i
		De 0/2	1 P	a - 06	g 	She stru 6	sue ucti 6
		l gi	5.2	‡.	휴	8 sons	stru 0-0
		Sec	Site I	2 P	Suc	5 C S	Final Iss Construc 11-10-06
			ัง	₩	က လ	2 5 5	ĒŏĘ
SECTION 02221 -	EXCAVATION, BACKFILLING &		Х				Х
	COMPACTING FOR STRUCTURE						
SECTION 02222 -	EXCAVATION, BACKFILLING AND		X				X
	COMPACTING FOR UTILITIES		.,				
SECTION 02223 -	EXCAVATION, BACKFILLING AND		X				Х
	COMPACTING FOR PAVEMENT & GENERAL SITE GRADING						
SECTION 02227 -	AGGREGATE MATERIAL		X				X
	ROCK REMOVAL		X				X
	SUBBASE AND BASE GRAVEL		X				X
SECTION 02240 -			X				X
	CONCRETE MODULAR RETAINING		X				X
3LC11011 02242 -	WALL		_ ^				^
SECTION 02270 -	SLOPE PROTECTION AND EROSION		Х				X
	CONTROL						
SECTION 02271 -	DIRTBAG® SPECIFICATIONS FOR		Х				Х
	CONTROL OF SEDIMENT						
SECTION 02511 -	ASPHALTIC CONCRETE PAVING		X				X
SECTION 02525 -	CURB AND SIDEWALKS		X				X
SECTION 02584 -	PAVEMENT MARKINGS		X				Х
SECTION 02605 -	WATER, SEWER, STORM AND CATCH		Х				X
	BASIN STRUCTURES						
	WATER QUALITY UNIT		Х				Х
	WATER DISTRIBUTION SYSTEMS		X				Х
	STORM SEWER SYSTEMS		X				Х
	SANITARY SEWER SYSTEMS		Х				X
SECTION 02831 -	SITE WORK CHAIN LINK FENCING AND		X				X
05051011 00040	GATES		\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \				
SECTION 02846 -			X				X
	SITE IMPROVEMENTS		X				X
	LAWNS & GRASSES		X				X
SECTION 02950 -	TREES, PLANTS & GROUNDCOVERS		X				X
DIVISION 3 - CON	CRETE						
Structural Outline S	Specs are Shown on Drawing SG001	X					
SECTION 03300 C	AST-IN-PLACE CONCRETE			X	X		X
		1	1	1	1		

1	1	1			
esign Development 6/23/06	DD – issued to 16-29-06	uctural – issued for 8-28-06	uctural – issued for nstruction 9-19-06	e & Shell issued Construction 02-06	Final Issued for Construction 11-10-06
ă	Site	Stru	S S	19 to Co	를 <mark>중</mark> 두
	1	1	l		
X				Х	Х
X				X	X
X				Х	Х
	1		l		
Х					
		Х	X		X
		Х	Х		Х
Х				Х	X
Х				X	Х
X				Х	Х
				Х	Х
				Х	Х
					X
			l		
Х				X	Х
Х				Х	Х
					X
N					
X				X	X
X					
				X	Х
					Х
	X X X X X X X X X X X X X X X X X X X	X	X	X	X

			ı	1	1		
Mercy Health Syste Fore River Short Sta FCFH # F05-4898	m of Maine ay Hospital, Portland, Maine	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
SECTION 07190 -	WATER REPELLENTS (Deleted 11-11-06)						
SECTION 07210 -	BUILDING INSULATION	Х				Х	Х
	EXTERIOR INSULATION & FINISH SYSTEMS – CLASS PB (Added 10-02-06)					Х	Х
SECTION 07411 -	METAL ROOF PANELS	Х				X	X
	METAL WALL SYSTEMS (Revised 10-02-06)	Х				Х	Х
	EPDM MEMBRANE ROOFING	X				X	X
SECTION 07620 -	SHEET METAL FLASHING AND TRIM	X				X	X
	ROOF ACCESSORIES (Revised 10-02-06)	X				X	X
SECTION 07811 -	SPRAYED FIRE-RESISTIVE MATERIALS	X				X	X
SECTION 07841 -	THROUGH-PENETRATION FIRESTOP SYSTEMS	X				Х	X
SECTION 07920 -	JOINT SEALANTS	Х				Х	Х
SECTION 07950 -	EXPANSION CONTROL (Added 10-02-06)					Х	Х
DIVISION 8 - DOOF	R and WINDOWS						
Document 08000 -	DOOR OPENING SCHEDULE	Х				Х	X
SECTION 08110 -	STEEL DOORS AND FRAMES	Х					Х
SECTION 08211 -	FLUSH WOOD DOORS	Х					Х
	INTEGRATED WOOD DOOR SYSTEMS (Added 11-10-06)						X
SECTION 08311 -	ACCESS DOORS AND FRAMES	Х				X	X
SECTION 08331 -	OVERHEAD COILING DOORS	Х				Х	Х
SECTION 08334 -	OVERHEAD COILING GRILLES	Х					X

Mercy Health Syste Fore River Short St FCFH # F05-4898	em of Maine ray Hospital, Portland, Maine	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
SECTION 08343 -	ICU / CCU ENTRANCE DOORS (Added 11-10-06)						X
SECTION 08411 -	ALUMINUM FRAMED ENTRANCES AND STOREFRONTS	Х				Х	Х
SECTION 08461 -	SLIDING AUTOMATED ENTRANCE DOORS					Х	Х
SECTION 08530 -	SLIDING SERVICE WINDOW (TO BE DEVELOPED IF REQUIRED) (Deleted 11-10-06)						X
SECTION 08710 -	DOOR HARDWARE	Х				Х	Х
SECTION 08800 -	GLAZING					Х	Х
SECTION 08911 -	GLAZED ALUMINUM CURTAIN WALLS (Revised 10-02-06)	Х				Х	X
DIVISION 9 -	FINISHES						
	FINISHES DIRECT APPLIED EXTERIOR FINISH SYSTEM	X				X	X
SECTION 09220 -	DIRECT APPLIED EXTERIOR FINISH	X				X	X
SECTION 09220 - SECTION 09260 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM						
SECTION 09220 - SECTION 09260 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06)	X				Х	X
SECTION 09220 - SECTION 09260 - SECTION 09265 - SECTION 09310 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06)	X				Х	X
SECTION 09220 - SECTION 09260 - SECTION 09265 - SECTION 09310 - SECTION 09385 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06) CERAMIC TILE	X				Х	X X
SECTION 09220 - SECTION 09260 - SECTION 09265 - SECTION 09310 - SECTION 09385 - SECTION 09511 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06) CERAMIC TILE DIMENSION STONE TILE	X X X				Х	X X X
SECTION 09220 - SECTION 09260 - SECTION 09265 - SECTION 09310 - SECTION 09385 - SECTION 09511 - SECTION 09520 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06) CERAMIC TILE DIMENSION STONE TILE ACOUSTICAL PANEL CEILINGS SCORED WOOD VENEER ACOUSTICAL	X X X				Х	X X X
SECTION 09220 - SECTION 09260 - SECTION 09265 - SECTION 09310 - SECTION 09385 - SECTION 09511 - SECTION 09520 - SECTION 09651 -	DIRECT APPLIED EXTERIOR FINISH SYSTEM GYPSUM BOARD ASSEMBLIES GYPSUM BOARD SHAFT-WALL ASSEMBLIES (Revised 10-02-06) CERAMIC TILE DIMENSION STONE TILE ACOUSTICAL PANEL CEILINGS SCORED WOOD VENEER ACOUSTICAL CEILINGS (Added 11-10-06)	X X X X				Х	X X X X

			1	1		
Mercy Health System of Maine Fore River Short Stay Hospital, Portland, Maine FCFH # F05-4898	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
SECTION 09654 - LINOLEUM FLOOR COVERING (ALTERNATE No. 3) (Added 11-10-06)						X
SECTION 09661 - RESILIENT FLOOR COVERINGS	X					X
SECTION 09671 - WATERPROOF FLOORING	X					X
SECTION 09680 - CARPET (Added 11-10-06)						X
SECTION 09681 - CARPET TILE	Х					Х
SECTION 09720 - WALL COVERINGS (Deleted 11-10-06)	Х					X
SECTION 09770 - PREFINISHED PANELS – INTERIOR (Added 11-10-06)						X
SECTION 09912 - PAINTING						X
SECTION 09960 - HIGH-PERFORMANCE COATINGS	Х					Х
SECTION 09963 - ELASTOMERIC COATINGS	Х				Х	Х
DIVISION 10 – SPECIALTIES	·					
SECTION 10101 - VISUAL DISPLAY SURFACES	Х					Х
SECTION 10155 - TOILET COMPARTMENTS	Х					X
SECTION 10190 - CUBICLES	X					X
SECTION 10200 - LOUVERS	Х				X	X
SECTION 10265 - IMPACT-RESISTANT WALL PROTECTION	Х					Х
SECTION 10310 - MANUFACTURED FIREPLACE (Added 11-10-06)						Х
SECTION 10431 - EXTERIOR BUILDING SIGNAGE	X				X	Х
SECTION 10432 - INTERIOR SIGNAGE (Separate Bid Package – to be developed)						
SECTION 10513 - METAL LOCKERS	X					X

Mercy Health Syste Fore River Short St FCFH # F05-4898	em of Maine tay Hospital, Portland, Maine	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
SECTION 10516 -	WOOD LOCKERS	Х					Х
SECTION 10520 -	FIRE PROTECTION SPECIALTIES	Х					Х
SECTION 10605 -	WIRE MESH PARTITIONS (deleted 11-11-06)						
SECTION 10800 -	TOILET AND BATH ACCESSORIES	Х					X
DIVISION 11 – EQ	UIPMENT		I	l	I		
	WINDOW WASHING EQUIPMENT					X	X
SECTION 11030 -	SECURITY EQUIPMENT(Added 11-10-06)						X
SECTION 11132 -	PROJECTION SCREENS (Added 11-10-06)						Х
SECTION 11160 -	LOADING DOCK EQUIPMENT	Х				X	X
SECTION 11400 -	FOOD SERVICE EQUIPMENT (For Information Only)						X
FOOD S	SERVICE EQUIPMENT CUT SHEETS	×					
SECTION 11457 -	TV/VCR MOUNT SYSTEMS	X					X
SECTION 11900 -	SPECIALTY EQUIPMENT FURNISHED BY OWNER (Connections By Contractor)	Х					Х
	Homewood Drawings						X
DIVISION 12 – FUI	RNISHINGS						
SECTION 12361 -	ADAPTABLE LABORATORY FURNITURE (Added 11-10-06)						X
SECTION 12490 -	INTERIOR ROLLER SHADES – MANUAL (Added 11-10-06)						X
SECTION 12491 -	INTERIOR ROLLER SHADES – ELECTRONIC (Added 11-10-06)						X
DIVISION 13 – SPI	ECIAL CONSTRUCTION						
SECTION 13074 -	EXPLOSION VENTS (Added 10-02-06)					Х	X

Mercy Health System of Maine Fore River Short Stay Hospital, Portland, Maine FCFH # F05-4898	Design Development 6/23/06	Site DD – issued to CM 6-29-06	Structural – issued for Bid 8-28-06	Structural – issued for Construction 9-19-06	Core & Shell issued for Construction 10-02-06	Final Issued for Construction 11-10-06
SECTION 13090 - RADIATION PROTECTION	Х					Х
SECTION 13095 - MRI RADIO FREQUENCY ENCLOSURE	Х					Х
DIVISION 14 – CONVEYING SYSTEMS	·					
SECTION 14210 - ELECTRIC TRACTION ELEVATORS					Х	Х
SECTION 14240 - HYDRAULIC ELEVATORS					Х	Х
SECTION 14560 - CHUTES	Х				Х	Х
MATERIALS HANDLING ANALYSIS REPORT	X					
SECTION 14700 - PNEUMATIC TUBE SYSTEM (Revised 8-15-06)	Х					Х