



OTHERS TO SITE SUPPLY & INSTALL ALL REQUIRED DECK MATERIAL IN THIS AREA.

OTHERS TO SITE SUPPLY & REMOVE ON SITE BY OTHERS

SPF SUPPORT DECK TO BE REPLACED BY OTHERS

FINISHED 1ST FLOOR LEVEL

SHIPPING SUPPORT POST ONLY

GRADE

STEPS AND STOOP BY OTHERS

DECK TO BE ATTACHED TO HOUSE AS PER 2009 IRC, SECTION R502.2.2 DECKS (R502.2.2 THRU R502.2.4)

NOTE ANY & ALL Material shipped loose for the site completion of the manufactured product is ULTIMATELY the SOLE RESPONSIBILITY OF THE BUILDER LISTED BELOW to install and finish.

Builder to check appropriate box, sign, date, and return to N.E.H. Plans not checked, signed, and dated will be returned to Builder and subject to removal from Production Scheduling.

11256	Drawn:	3/10/17	JMS
	Revisions:	3/24/17	RTA
Revision: I		4/3/17	RTA
		4/4/17	RTA
		5/8/17	RTA
Sheet: A-201		5/31/17	RTA
		7/25/17	RTA

New England Homes

277 Locust Street, Suite B
Dover, NH 03820
www.newenglandhomes.net
(telephone): 800.800.8831
(fax): 603.431.8540

Builder: **CMH, INC**

Scale: **3/16"=1'-0"**

Structure Desc: **COLONIAL**

NORTH ELEVATION

PERMIT PLANS

I HAVE REVIEWED THESE PLANS FOR ACCURACY AND HEREBY AUTHORIZE N.E.H. TO DO THE FOLLOWING;

THERE ARE NO CHANGES TO THIS PLAN, RELEASE THE JOB FOR PRODUCTION.

REVISE THE PLANS AS NOTED AND RELEASE THESE PLANS FOR PRODUCTION.

REVISE THESE PLANS AS NOTED AND SEND ME ANOTHER SET OF PERMIT PLANS TO REVIEW.

Signature _____ Date _____
NEW ENGLAND HOMES INDEPENDENT BUILDERS DULY AUTHORIZED AGENT PER CONTRACT AGREEMENT