Estimate for 960 Seashore Ave Peaks Island, ME Greenhouse Addition

All labor by Owner	\$ 3,000.00 Equivalent value
Wood Framing Materials Skylight Glazing and Accessories Glazing Tile Misc Fasteners	<pre>\$ 1,200.00 \$ 600.00 \$ 1,500.00 \$ 600.00 \$ 600.00 \$ 200.00</pre>
Total	\$ 7,100.00