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ISH_REMARKS: GENERAL NOTES: T hE
ALTERNATE NO. 2: PROVIDE 2 COATS OF DRY—ERASE COATING OVER ad O 5 T
SCHEDULED PAINT AT ALL WALLS. 1. REFER TO DRAWING GI00Z FOR GENERAL NOTES. ) % L_.)_] %
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ALTERNATE NO. 3: PROVIDE RUBBER TILE FLOOR FINISH IN LIEU OF VCT. FINISH NOTES: BHEES
THE EXTENT OF PAINT WITHIN THE EXISTING OPEN LAB IS TO INCLUDE =
THE FACE OF NEW WALL PARTITIONS & DOOR FRAMES ONLY. 1. SEE SPECIFICATIONS FOR ADDITIONAL INFORMATION REGARDING FINISH . 2|
MATERIALS. £ =
THE EXTENT OF WALL BASE WITHIN THE EXISTING OPEN LAB IS TO < &7
INCLUDE NEW WALL PARTITIONS ONLY. 2. PATCH & REPAR EXISTING GWB PARTITIONS TO CREATE A CONTINUOUS SMOOTH &5 -
SURFACE READY TO RECENVE PAINT. = 5
REFER TO FLOOR PLAN FOR EXTENT OF VCT IN OPEN LAB AREA. ES 3
3. CONTRACTOR SHALL FIELD VERIFY WALL SUBSTRATES TO BE PATCHED, FILLED, O m E
& OTHERWISE PREPARED TO RECEIVE PRIMER & FINISH PAINT SURFACE IN =57 2
ACCORDANCE WITH PAINT MANUFACTURER'S REQUIREMENTS E20 =|=
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4. SEE REFLECTED CEILING PLAN FOR CEILING TILE LAYOUT. 2 = 2\
Oo— b =4
5. PROVIDE PAINT AT ALL NEW DOOR FRAMES. e o i
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6. PROVIDE PAINT AT ALL NEW WALL PARTITIONS. @ 7 2
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7. PROVIDE PAINT AT ALL NEW & EXISTING PARTITIONS WITHIN CYBER SECURITY 7 L 2
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SCALE: NTS
FINISH ABBREVIATIONS PROJECT MANAGER: SLB
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o PAINT CAD FILE: _ AE601-12014-02
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