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\—SEE ALTERNATE #6

~ NOTE:

1. SEE SHEET E-001 FOR LEGEND
AND GENERAL NOTES.

KEYED NOTES:

- (1) PROVIDE FOUR 4" CONDUIT SLEEVES AT

- A WALL. DO NOT PENETRATE WALLS
WITH CABLE TRAY.

1|

. (2) PROVIDE (4) 4" EMT CONDUITS WITH

PULL STRINGS FROM SERVER ROOM TO
EQUIPMENT 201. FIELD COORDINATE
WITH OWNER EXACT ROUTING OF
CONDUITS AND EXACT LOCATIONS FOR
CONDUITS TO END.

| ALTERNATE #6

UNDER ALTERNATE #6 PROVIDE PRICING TO
- FURNISH & INSTALL A B—LINE CENT—R-RAIL
CABLE TRAY SYSTEM AS INDICATED ON
DRAWING. CABLE TRAY ON WEST WALL TO

"~ BE A 12" WIDE x 3" DEEP WALL MOUNTED

HALF—RACK SYSTEM WITH 12" RUNG
SPACING AND BE MOUNTED 7'-10" ABOVE

" FINISHED FLOOR TO BOTTOM OF TRAY.

EAST-WEST RUNS OF CABLE TRAY TO BE 9"
WIDE x 3" DEEP DATA TRACK SYSTEM WITH
12" RUNG SPACING MOUNTED 7'-6" AFF TO
. BOTTOM OF TRAY. RUN A GREEN INSULATED
- #6 GROUNDING CONDUCTOR OVER THE
ENTIRE LENGTH OF THE CABLE TRAY

- GROUNDING THE CABLE TRAY ON 20

INTERVALS. PROVIDE ALL FITTINGS AND
SUPPORT MATERIAL REQUIRED FOR THE
CABLE TRAY SYSTEM.

EACH LOCATION THE CABLE TRAY ABUTS
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