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GENERAL NOTES

DRAWINGS ARE DIAGRAMMATIC ONLY AND REPRESENT THE GENERAL SCOPE OF
THE WORK. REVIEW THE GENERAL NOTES, SPECIFICATIONS AND PLANS FOR
ADDITIONAL REQUIREMENTS THAT MAY NOT BE SPECIFICALLY CALLED OUT IN THIS
PORTION OF THE CONSTRUCTION DOCUMENTS. NOTIFY THE ARCHITECT OF ANY

CONFLICTS OR
DISCREPANCIES PRIOR TO SUBMISSION OF BID.

VERIFY LOCATION AND DEPTH OF UTILITIES AT ALL POINTS OF CONNECTION

INDICATED ON DRAWINGS BEFORE START OF PROJECT.

COORDINATE ALL WORK WITH OTHER TRADES AND CONTRACTORS. COORDINATE
PIPING INSTALLATION WITH STRUCTURAL GRADE BEAMS, FOOTINGS, COLUMN
PIERS, ETC. SLEEVE PIPING THROUGH GRADE BEAMS, FOOTING, ETC. WHERE
REQUIRED AND AS NOTED ON PLANS. COORDINATE SLEEVE INSTALLATIONS WITH
THE ARCHITECT, STRUCTURAL ENGINEER, STRUCTURAL CONTRACTOR AND
GENERAL CONTRACTOR BEFORE CONCRETE IS INSTALLED. PIPING INVERTS AND
SLOPE SHALL BE CLOSELY COORDINATED TO AVOID CONFLICTS WITH ALL OTHER

TRADES BELOW SLAB WORK.

COORDINATE PIPE ROUTING AWAY FROM ELECTRICAL PANELS. DO NOT ROUTE

PIPING OVER ELECTRICAL PANELS.

PIPING IN FINISHED AREAS SHALL BE ROUTED CONCEALED; EXPOSED PIPING,
WHERE NECESSARY, SHALL BE ROUTED AS HIGH AS POSSIBLE AND TIGHT TO

WALLS.

REFER TO INSTALLATION SCHEDULE DATA FOR THE SIZE OF PIPING CONNECTIONS

AND MOUNTING HEIGHTS OF EACH FIXTURE.

ALL PLUMBING FIXTURE SHUT-OFF AND/OR BALANCING VALVES INSTALLED IN PIPE
CHASES SHALL BE ACCESSIBLE FROM JUST ABOVE THE CEILING LINE OR ACCESS

DOORS PROVIDED LOW IN CHASE WALL.

SANITARY WASTE PIPING 4" & LARGER SHALL BE INSTALLED WITH A PITCH OF 1/4"

PER 1'-0".

ALL UNDERSLAB PIPING SHALL BE INTALLED TO PROVIDE NO LESS THAN 2" OF

COVER BETWEEN THE PIPING AND THE FLOOR SLAB.
VENT AND WATER PIPING SHALL PITCH TO DRAIN.

PROVIDE FIXTURE STOPS ON ANY WATER SUPPLY IMMEDIATELY ADJACENT TO

2.01 MATERIALS

A. SOIL, WASTE, VENT, INDIRECT WASTE AND STORM DRAINAGE PIPING:

1. SCHEDULE 40 POLYVINYL CHLORIDE (PVC) WITH SOLVENT CEMENT JOINTS MAY
BE USED FOR BELOW GROUND PIPING ONLY. FITTINGS SHALL BE OF THE
DRAINAGE PATTERN.

2. DOUBLE BRANCH DRAINAGE CONNECTIONS 2" AND SMALLER SHALL BE MADE
WITH DOUBLE WYE FITTINGS

B. COLD WATER, HOT WATER, HOT WATER RETURN PIPING: SHALL BE TYPE "L"
HARD-DRAWN COPPER TUBING WITH WROUGHT COPPER, SOLDER-TYPE FITTINGS
AND CONNECTIONS; IMMEDIATE EXPOSED PIPING AT FIXTURES SHALL BE IPS
COPPER, CAST BRASS THREADED FITTINGS, ALL FINISHED AND CHROME-PLATED,
UNLESS OTHERWISE NOTED.

C. VALVES AND FITTINGS: PROVIDE BALL VALVES FOR COMPLETE OPERATION AND
DRAINAGE. PROVIDE ACCESSIBLE SECTIONALIZING VALVES WHERE WATER
BRANCHES CONNECT TO MAINS. PROVIDE DRAIN VALVES AT THE LOW POINTS.

D. HANGERS: ALL HANGERS SHALL BE OF THE ADJUSTABLE CLEVIS TYPE WITH
SHIELDS FOR PLASTIC PIPING AND ALL INSULATED PIPING. VERTICAL PIPE

3.01 ERECTION, INSTALLATION AND APPLICATION

A. ALL WATER PIPING SHALL BE RUN AT A MINIMUM PITCH OF 1" PER 50'-0" TO
DRAIN VALVES, AND ALL PIPING SHALL BE RUN WITHIN THE HEATED SPACE OF
THE BUILDING.

B. ALL VENT PIPING SHALL BE RUN AT A POSITIVE PITCH TO DRAIN BACK TO THE
DRAINAGE CONNECTIONS.

C. DRAINAGE PIPING SHALL BE RUN AT 1/4" PER FOOT (TWO PERCENT) PITCH.

D. ALL FLOOR SINKS AND FLOOR CLEANOUTS SHALL BE SET PARALLEL TO AND
FLUSH WITH THE SURROUNDING FLOOR.

E. ALL FIXTURES SHALL BE INSTALLED LEVEL AND FLUSH TO WALLS AND FLOORS
AS APPLICABLE.

F. ALL FIXTURES SHALL BE SEALED WATER TIGHT WITH CAULK TO ALL ADJACENT
SURFACES. CAULKING SHALL BE OF THE APPROPRIATE
TYPE FOR THE GIVEN APPLICATION AND SHALL BE INSTALLED IN ACCORDANCE
WITH THE MANUFACTURERS INSTRUCTIONS AND RECOMMENDATIONS.

Issues and Revisions

PLUMBING FIXTURES. CLAMPS FOR COPPER PIPING SHALL BE COPPER, BRONZE OR BRONZE PLATED G. THE ENTIRE PLUMBING SYSTEM SHALL BE INSTALLED IN ACCORDANCE WITH THE Mark _ Date Description

CLEAN FAUCET AERATORS AND PIPE STRAINERS PRIOR TO TURNING BUILDING CONSTRUCTION: ALL OTHER VERTICAL CLAMPS AND ALL HORIZONTAL PIPE STATE OF MAINE INTERNAL PLUMBING RULES, AND ALL LOCAL CODES. 07-23-15  100% REVIEW

OVER TO THE OWNER. HANGERS SHALL BE ALL STEEL CONSTRUCTION. 08-03-15 OWNER REVIEW
PROVIDE TRAP PRIMERS WHERE REQUIRED BY LOCAL AUTHORITIES. H. THE SPRINKLER WORK SHALL BE IN ACCORDANCE WITH NFPA PAMPHLET #13. 08-10-15 ISSUED FOR BID
VALVES SHALL BE LINE SIZE UNLESS OTHERWISE NOTED. E. INSULATION: 09-25-15 ISSUED FOR PERMIT

STORM DRAIN PIPING SHALL BE INSTALLED WITH A PITCH OF 1/8" PER 1'-0".
THE TERM "PROVIDE" SHALL MEAN "TO FURNISH, INSTALL AND CONNECT

COMPLETELY".

ENTIRE PLUMBING INSTALLATION SHALL BE IN COMPLIANCE WITH ALL CURRENT

LOCAL, STATE AND FEDERAL
CODES AND STANDARDS.

OSHA RULES, REGULATIONS AND REQUIREMENTS, AND ANY STATE AND LOCAL
REQUIREMENTS FOR SAFETY SHALL BE FOLLOWED BY THE CONTRACTOR

1. PROVIDE 1" THICK FIBERGLASS INSULATION FOR ALL COLD WATER, HOT WATER,

HOT WATER RETURN PIPING.
H. FIRE STOP SEALANT:

1. UNINSULATED PIPING PENETRATIONS: THE ANNULAR SPACE SHALL BE
COMPLETELY FILLED WITH NON-COMBUSTIBLE, NON-EXPANDING
CEMENTITIOUS MORTAR. SUFFICIENT MATERIAL SHALL BE USED TO ACHIEVE
A FIRE BARRIER EQUAL TO OR GREATER THAN THAT OF THE SEPARATION
BEING PROTECTED. THE INSTALLATION SHALL BE IN COMPLETE
ACCORDANCE WITH ALL OF THE MANUFACTURERS DIRECTIONS AND
RECOMMENDATIONS.

3.02 TESTS

A. TEST AND PROVE TIGHT ALL PIPING SYSTEMS IN THE BUILDING IN ACCORDANCE
WITH THE STATE OF MAINE INTERNAL PLUMBING RULES PROCEDURES. WATER
PIPING SHALL BE TESTED AT 125 PSIG.

Plot Date: 9/25/2015 3:45:47 PM

2. INSULATED PIPING AND MULTIPLE PIPE PENETRATIONS: PROVIDE ONE LAYER OF
"WRAP STRIP"; A NON-COMBUSTIBLE, FLEXIBLE, HIGH EXPANSION MATERIAL; ON
EACH INSULATED PIPE. THEN, THE REMAINING ANNULAR SPACE SHALL BE
COMPLETELY FILLED WITH NON-EXPANDING CEMENTITIOUS MORTAR. SUFFICIENT
QUANTITIES OF EACH MATERIAL SHALL BE USED TO ACHIEVE A COMPOSITE FIRE
BARRIER EQUAL TO OR GREATER THAN THAT OF THE SEPARATION BEING PROTECTED.
THE INSTALLATION SHALL BE IN COMPLETE ACCORDANCE WITH ALL OF THE MANUFACTURERS

DIRECTIONS AND RECOMMENDATIONS. Drawing Scales
NO SCALE
PA/PE: CG © 2015
Drawn By: MAM Harriman Associates
LEGEND SCHEDULES,
GENERAL NOTES AND

SPECIFICATIONS

P0OO0.1




