DEMO - SELECTIVE REMOVAL NOTES DEMOLITION - SELECTIVE REMOVALS SCHEDULE
TAG DESCRIPTION _ A
1, ALL DEMOLITION WORK SHALL CONFORM TO ALL LOCAL, STATE AND NATIONAL o ol g
SAFETY CODES. D01 |REMOVE EXISTING CMU PARTITION AND WALL BASE, COMPLETE Approveduith Conditons
2. MAINTAIN INTEGRITY OF ALL EXISTING FIRE RATED ASSEMBLIES TO REMAIN, , -
INCLUDING ENCLOSURES AT COLUMNS, STAIRS, AND SHAFTS. D02 |REMOVE EXISTING GPDW / PLASTER PARTITION AND WALL BASE, COMPLETE. Date; 09/29/15
3. PROTECT ALL EXISTING FINISHES AND CONSTRUCTION TO REMAIN. D03 |REMOVE EXISTING GPDW PARTITION AND SLATWALL SYSTEM, COMPLETE.
4. BEFORE STARTING WORK, THE CONTRACTOR SHALL VERIFY EXISTING SALVAGE SLATWALL SYSTEM FOR OWNER.
CONDITIONS, INCLUDING DIMENSIONS AND ELEVATIONS. THE CONTRACTOR D04 |IREMOVE EXISTING FIN TUBE ENCLOSURE AT WINDOW WALL. SEE DETL
SHALL PREPARE A LIST OF EXISTING DAMAGED AREAS, DOCUMENTED BY DATED A5/A05.1 FOR MORE INFORMATION. SEE MECH'L DEMO NOTES.
PHOTOGRAPHS AND SIGNED BY THE PERSON CONDUCTING THE INVESTIGATION. 505 |REMOVE EXISTING ACT CEILING SYSTEM IN TS ENTIRETY: INGCLUDE ALL
PRESENT TO OWNER FOR VERIFICATION PRIOR TO STARTING DEMOLITION. HANGERS, CORNER TRIMS, SALVAGE ACT TILES FOR REINSTALLATION IN NEW
5. CONTRACTOR SHALL COORDINATE DEMOLITION OPERATIONS WITH THE OWNER, GRID SYSTEM ,
AND PROCURE PRIOR APPROVAL FOR ALL DEMOLITION PROCEDURES, :
INCLUDING USE OF BUILDING FACILITIES, PLACEMENT OF DUMPSTER, REFUSE D06 |REMOVE EXISTING CARPET FLOORING TO SLAB. REMOVE RESILIENT WALL
REMOVAL. AND PHASING. BASE. COORDINATE REMOVALS W /HAZMAT. PREPARE SURFACES FOR
6. CONTRACTOR SHALL COORDINATE REMOVAL AND STORAGE OF ALL SALVAGED INSTALLATION OF NEW FINISHES AS SCHEDULED.
ITEMS WITH THE OWNER. ASSUME ALL OFFICE EQUIPMENT AND FURNISHINGS D07 |REMOVE EXISTING DOOR, HM FRAME & HARDWARE, COMPLETE.
SHALL BE SALVAGED UNTIL DESIGNATED OTHERWISE BY PROJECT MANAGER. D08 |REMOVE EXISTING PLUMBING FIXTURE AND ASSOCIATED PIPING
7. PROTECT AND MAINTAIN THE OPERATION OF ANY EXISTING SYSTEMS TO REMAIN COORDINATE WITH PLUMBING DWGS. ' AUBURN  PORTLAND  MANCHESTER
FUNCTIONAL DURING T_HE PROJECT. PROCURE PRIOR APPROVAL FROM THE D68 |REMOVE EXG WALL MOUNTED DISPLAY CASES, TACKBOARDS AND
OWNER FOR ANY SHUT-DOWNS REQUIRED. AGCCESSORIES. SALVAGE FOR OWNER
8. CONTRACTOR TO VERIFY STRUCTURAL CONDITIONS BEFORE DEMOLITION - :
BEGINS. PROVIDE TEMPORARY OR PERMANENT STRUCTURE AS REQUIRED. D10 |REMOVE BLACKBOARDS, MARKERBOARDS, PROJECTION SCREENS, CHALK
9. MISC. EQUIPMENT OR FURNISHINGS SHALL BE STORED OR REMOVED AT THE RAILS, ETC.. SALVAGE FOR OWNER.
DISCRETION OF THE OWNER. D11 |REMOVE EXISTING TILE FLOORING TO SLAB. REMOVE RESILIENT WALL BASE. UNIVE RS|TY OF
10. WHERE ELECTRICAL FIXTURES ARE REMOVED, EXISTING WIRING SHALL BE COORDINATE REMOVALS W /HAZMAT. PREPARE SURFACES FOR INSTALLATION
REMOVED BACK TO ELECT. BOX. REFER TO ELECTRICAL DRAWINGS. OF NEW FINISHES AS SCHEDULED. SOUTH ERN MAINE
1. AFTER DEMOLITION, ALL ABANDONED PENETRATIONS SHALL BE PATCHED AND
FIRE PROTECTED ACCORDING TO GODE D12 |REMOVE EXISTING BORROWED LIGHT & HM FRAME, COMPLETE.
12. CONTRACTOR TO PROTECT AREAS TO REMAIN OPERATIONAL FROM DUST & D13 |REMOVE EXISTING GPDW CEILING SYSTEM IN ITS ENTIRETY. DEPARTMENT
DEBRIS. CONTRACTOR IS RESPONSIBLE FOR MAINTAINING AND CLEANING ANY D14 |REMOVE EXG WALL MOUNTED, BASE CABINETS, AND COUNTER TOP. REORG ANI ZAT|ON
AREAS EXPOSED TO DUST OR DEBRIS FROM DEMOLITION ACTIVITIES. D15 |REMOVE EXISTING GPDW SOFFIT IN ITS ENTIRETY: INCLUDE ALL GPDW AND
13. PLASTER AT EXTERIOR WALLS TO REMAIN UNLESS NOTED OTHERWISE. STUDS. PRO J ECT 201 5_01 1
14, COORDINATE WITH MECHANICAL AND ELECTRICAL SCOPE, ALL REQUIRED D16 |DISCONNECT FROM POWER AND REMOVE EXG STEEL/WOOD DESKS AND
CUTTING AND PATCHING OF EXISTING WALLS, FLOORS OR CEILINGS, TO ACCESSORIES. SALVAGE FOR OWNER
ACCOMODATE ANY DEMOLITION AND / OR NEW WORK. D17 |REMOVE EXIS'I;ING WOOD PANELING AND WALL BASE, COMPLETE PORTLAND, MAINE
15, MORTAR PATCH MASONRY WALLS TO MATCH ADJACENT SURFACES WHERE ; : ' .
EXISTING DEVICES AND EQUIPMENT IS REMOVED BY THIS CONTRACT OR PRIOR D18 REMOVE EXISTING WINDOW TREATMENTS AND ASSOCIATED HARDWARE, Harriman Project No. 15457
REMOVAL. COMPLETE.
16. NOT ALL EXG OFFICE EQUIPMENT TO BE REMOVED / SALVAGED HAS BEEN D19 |REMOVE EXISTING TEMP PARTITION SYSTEM COMPLETE. Key Plan Proj North
IDENTIFIED ON THE REMOVALS PLAN. INVENTORY EXG PROJECTORS, D20 REMOVE EXISTING BUILT IN CASEWORK - COMPLETE
PROJECTION SCREENS, MARKERBOARDS, TACKBOARDS, FURNITURE, ETC AND
COORDINATE WITH OWNER. D21 |REMOVE EXISTING GPDW / PLASTER HALFWALL AND WALL BASE, COMPLETE. @
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