

Oakhurst Dairy – New Milk Cooler

SECTION 00015 - LIST OF DRAWINGS

PART 1 - GENERAL

1.1 GENERAL

- A. The following drawings form a part of the Bid Documents. It is intended that the Drawings and Specifications shall supplement each other. Anything shown on the Drawings but not noted in the Specifications, or noted in the Specifications and not shown on the Drawings, shall be required as if both shown on the Drawings and noted in the Specifications.
- B. Where a conflict exists between the Specifications and the Drawings, the Contractor shall request a clarification in writing to the Engineer. Any conflicts that are not resolved by the time bids are due, the Contractor shall assume the option that is most costly to provide or perform is required. The Owner and Engineer will not pay additional monies to the Contractor to resolve such conflicts.
- C. Drawings may not be scaled. Use figured dimensions only.

1.2 LIST OF BID DRAWINGS

<u>Dwg. Number</u>	<u>Date</u>	<u>Title</u>
C100	August 29, 2003	Cover Sheet
C1	August 29, 2003	Existing Site Plan
C2	August 29, 2003	Site Plan
C3	August 29, 2003	Aerial Site Plan
C4	August 29, 2003	Details
F100	August 29, 2003	Foundation Plan, Notes, and Schedules
F101	August 29, 2003	Foundation Plan and Sections
F200	August 29, 2003	Foundation Sections
F201	August 29, 2003	Foundation Details
F300	August 29, 2003	Floor Slab Plan
F301	August 29, 2003	Floor Slab Details
S100	August 29, 2003	Roof Framing Plan and Notes
S101	August 29, 2003	Miscellaneous Framing Plans
S200	August 29, 2003	Structural Elevations and Details
S300	August 29, 2003	Typical Structural Sections and Details
S301	August 29, 2003	Structural Sections and Details
B100	August 29, 2003	Overall Floor Plan
B101	August 29, 2003	Penthouse and Mezzanine Floor Plans
B102	August 29, 2003	Overall Roof Plan
B200	August 29, 2003	Building Elevations Sheet No. 1
B201	August 29, 2003	Building Elevations Sheet No. 2
B300	August 29, 2003	Enlarged Plans and Sections
B400	August 29, 2003	Building Cross Section
B401	August 29, 2003	Wall Sections
B402	August 29, 2003	Wall Sections
B600	August 29, 2003	Schedules Sheet and Window Details
B700	August 29, 2003	Door and Window Details
B800	August 29, 2003	General Details Sheet No. 1
B801	August 29, 2003	General Details Sheet No. 2

Oakhurst Dairy – New Milk Cooler

FP100	August 29, 2003	Overall Fire Suppression Plan
P100	August 29, 2003	First Floor Underfloor Plumbing Plan
P101	August 29, 2003	Overall Abovefloor Piping Plan
P200	August 29, 2003	Partial Plan and Details
P201	August 29, 2003	Plumbing Section, Detail and Schedule
H100	August 29, 2003	First Floor HVAC Plan
H200	August 29, 2003	HVAC Plan Schedules and Details
R100	August 29, 2003	Overall Refrigeration Plan
R200	August 29, 2003	Refrigeration Sections and Details
R300	August 29, 2003	Refrigeration Sections and Details
E001	August 29, 2003	Symbols and Legends
E100	August 29, 2003	Single-Line Diagram and Schedules
E101	August 29, 2003	Schedule Sheet
E200	August 29, 2003	Electrical Site/Overall Plan
E300	August 29, 2003	First Floor Lighting Plan
E301	August 29, 2003	Second Floor and Penthouse Lighting and Power Plans and Dock Heat Trace Plan
E400	August 29, 2003	First Floor Power Plan
E500	August 29, 2003	Electrical Details

PART 2 - NOT APPLICABLE**PART 3 - NOT APPLICABLE**

END OF SECTION 00015