





UNIVERSITY OF SOUTHERN MAINE WOODBURY CAMPUS CENTER BOOKSTORE RENOVATIONS

AUBURN PORTLAND MANCHESTER

Harriman Project No. 13659

Key Plan

True North
Proj North

DEMOLITION LEGEND
DESCRIPTION

D01 REMOVE INTERIOR CMU PARTITION
D02 REMOVE EXG ELECTRICAL AND
RELOCATE. COORDINATE WITH

D03 REMOVE HOLLOW METAL FRAME, DOOR, AND ASSOCIATED

D04 REMOVE MECHANICAL FAN AND GRILLE IN EXTERIOR MASONRY

WALL.

D05 REMOVE PORTION OF EXISTING

CONCRETE SLAB WITHIN POCHED AREA. EXCAVATE SUBSOIL FOR NEW ELECTRICAL, SEE ELEC.

D06 REMOVE MOVEABLE PARTITION.

D07 REMOVE EXISTING FLOORING
COMPLETE. PREP TO RECIEVE NEW

BOOKSHELVES, ASSOCIATED LADDER AND HARDWARE.

D09 | REMOVE BUILT IN PERIMETER

D10 REMOVE EXG GPDW WALL COMPLETE

FLOORING.

D11 REMOVE BUILT IN PERIMETER SOFFIT.

D12 COORDINATE REMOVAL OF CCTV

COMPONENTS WITH OWNER. SALVAGE FOR RE-USE.

D13 ALTERNATE #2: REMOVE EXTERIOR CMU WALL AND GPDW BACKUP TO ACCOMODATE NEW STOREFRONT

Issues and Revisions

Mark Date Description

- 11-08-13 SCHEMATIC DESIGN REVIEW
-- 12-04-13 DD REVIEW
--- 12-18-13 FINAL REVIEW
--- 01-03-14 OWNER REVIEW
---- 01-10-14 ISSUED FOR BID

MARK
D.
LEE
#3640

PA / PE: Designer

Drawn By: Author

| Drawn By: Author | Continue | Continue

FIRST FLOOR DEMOLITION PLAN

A05.1