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THIS CONTRACT WILL BE IN ACCORDANCE WITH THE UNIVERSITY OF MAINE SYSTEM
RUCTION CONTRACT AND ITS TERMS AND CONDITIONS.

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

06/12/15

TOR SHALL CAREFULLY STUDY CONTRACT DOCUMENTS BEFORE BIDDING AND STARTING
{ OF WORK AND TAKE FIELD MEASUREMENTS OF ANY EXISTING CONDITIONS RELATED
10N OF WORK AND OBSERVE ANY CONDITIONS AFFECTING IT. CONTRACTOR SHALL

TECT OF ANY DISCREPANCIES.

THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK USING THE CONTRACTOR'S BEST SKILL
AND ATTENTION. CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR, AND HAVE CONTROL OVER,
CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES AND PROCEDURES AND FOR
COORDINATING ALL PORTIONS OF THE WORK UNDER THE CONTRACT.

THE CONTRACTOR SHALL FURNISH ALL MATERIALS, LABOR, EQUIPMENT, TRANSPORTATION AND
SERVICES NECESSARY FOR THE SATISFACTORY COMPLETION OF WORK. ALL EQUIPMENT, WORK AND
MATERIALS SHALL COMPLY WITH ALL APPLICABLE CODES AND THE CONTRACT DOCUMENTS.

THE CONTRACTOR SHALL CONFINE OPERATIONS AT THE SITE TO AREAS PERMITTED AND SHALL NOT
UNREASONABLY ENCUMBER THE SITE WITH MATERIALS AND EQUIPMENT. DO NOT DISTURB PORTIONS
OF THE PROJECT SITE BEYOND AREAS IN WHICH WORK IS INDICATED.

THE CONTRACTOR SHALL ERECT AND MAINTAIN REASONABLE SAFEGUARDS FOR SAFETY AND
PROTECTION. PROVIDE TEMPORARY DUST PARTITIONS ISOLATING WORK FROM OCCUPIED SPACES
BEFORE STARTING ANY DEMOLITION. THE CONTRACTOR SHALL COVER NONREMOVABLE CASEWORK
AND EQUIPMENT TO PROTECT FROM DUST AND DIRT AND SHALL TAKE APPROPRIATE MEASURES TO
PREVENT DAMAGE. THE CONTRACTOR SHALL REPLACE AND OR REPAIR ALL DAMAGED CAUSED BY
CONTRACTOR OR SUBCONTRACTOR PERSONNEL TO THE SATISFACTION OF THE OWNER.

DO NOT INTERRUPT UTILITIES SERVICE FACILITIES OCCUPIED BY THE OWNER OR OTHERS WITHOUT
OWNERS PERMISSION AND NOT LESS THAN THREE DAYS IN ADVANCE OF THE INTERRUPTION. THE
CONTRACTOR SHALL BE FINANCIALLY LIABLE FOR ALL DAMAGES SUFFERED BY THE OWNER DUE TO
UNAUTHORIZED INTERRUPTION.

THE USE OF EXISTING POWER AND WATER WILL BE ALLOWED FOR THE WORKING WITHOUT CHARGE IN
THE EXISTING BUILDING.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CUTTING, FITTING OR PATCHING REQUIRED TO
COMPLETE THE WORK OR TO MAKE ITS PARTS FIT TOGETHER PROPERLY. ALL AREAS REQUIRING
CUTTING, FITTING AND PATCHING SHALL BE RESTORED TO THE CONDITION EXISTING PRIOR TO WORK.

THE CONTRACTOR SHALL CONSULT WITH THE ARCHITECT IN ALL CASES WHERE CUTTING INTO AN
EXISTING STRUCTURAL COMPONENTS PRIOR TO PROCEEDING WITH THAT WORK.

COMPLY WITH ALL APPLICABLE UNIVERSITY CONSTRUCTION WASTE MANAGEMENT PRACTICES AND
PROCEDURES.

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION OF THE DIFFERENT COMPONENTS
INCLUDING PIPES, CONDUITS, DUCTS AND SIMILAR ITEMS TO ASSURE PROPER FIT AND ACCESS
(EXAMPLE, SPRINKLER PIPE INTERFERING WITH INSTALLATION OF DUCT WORK; DUCT WORK
INTERFERING WITH LIGHT FIXTURES). MAINTAIN DIMENSIONS INDICATED ON DRAWINGS.

THE CONTRACTOR SHALL PROVIDE ACCESS PANELS WHERE REQUIRED BY BUILDING CODE OR
FOR THE PROPER OPERATION OR MAINTENANCE OF MECHANICAL OR ELECTRICAL EQUIPMENT.

ALL DUCT AND CONDUIT PENETRATIONS THROUGH PARTITIONS AND CEILINGS SHALL BE FRAMED,
BRACED AND SEALED AS NECESSARY.

THE CONTRACTOR SHALL KEEP THE PREMISES AND SURROUNDING AREA FREE FROM ACCUMULATION
OF WASTE MATERIALS OR RUBBISH CAUSED BY OPERATIONS UNDER THE CONTRACT. AT THE
COMPLETION OF WORK, THE CONTRACTOR SHALL REMOVE WASTE MATERIALS, RUBBISH, TOOLS,
CONSTRUCTION EQUIPMENT AND SURPLUS MATERIALS FROM THE SITE. UPON COMPLETION OF WORK,
ALL CONSTRUCTION AREAS SHALL BE LEFT VACUUM-CLEAN AND FREE FROM DUST, DIRT, STAINS,
HAND MARKS, PAINT SPOTS AND OTHER BLEMISHES.

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS AND INSPECTIONS REQUIRED BY
AUTHORITIES HAVING JURISDICTION.

THE CONTRACTOR SHALL PROVIDE AND INSTALL STIFFNERS, BRACINGS, BACK-UP PLATES AND
SUPPORTING BRACKETS REQUIRED FOR THE ADEQUATE INSTALLATION AND SUPPORT OF
CASEWORK, CABINETRY, ACCESSORIES, ELECTRICAL AND MECHANICAL EQUIPMENT
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