



Marvin Design Gallery

317 Marginal Way
 Portland, ME 04101
 (207) 772-2003 Fax: (207) 772-0418
 Sales Person: Peter Fleishman
 pfleishman@marvinportland.com
 www.marvinbyeldredge.com

February 2, 2018

BURNHAM & LOBOZZO
 8 GRANGE HALL ROAD
 NEW GLOUCESTER, ME 04260

Project: GERRITY RESIDENCE - ENTRY DOORS
 117 DARTMOUTH STREET
 PORTLAND, ME

PROPOSAL

The Marvin Design Gallery proposes to supply all product as listed below. Please review to ensure all sizing and specifications are correct and meet your project requirements. Marvin products are special order items and may not be changed, cancelled or returned once the order is approved and processed.

Item#: 1 Location: ENTRY DOORS Qty: 3 Unit Price: \$609.61 Total: \$1,828.83

Manufacturer: THERMA TRU; 3-0 X 6-8, Left Hand Inswing, Smooth-Star Flush-Glazed, Clear glass, S2000, Single Door, Double Bore, 2-3/4" Backset, 2-1/8" BoreDia, 2-1/8" Deadbolt Dia, 5 1/2" Center to Center, Final Frame Primed Comp Jamb, 4-9/16", No Casing, Inswing Composite Adjustable, Sill Finish Mill, 3 Ball Bearing Hinges, Brushed Nickel – US15, Brz Comp Weatherstrip.

Item#: 2 Qty: 3 Unit Price: \$422.63 Total: \$1,267.89

Manufacturer: LARSON STORM DOOR; C-ELG EASY VNT 146FV 3681 WH FV CL, HANDLESET QUICKFIT BR NICKEL.

Item#: 3 Qty: 3 Unit Price: \$209.16 Total: \$627.48

Manufacturer: EMTEK HARDWARE; EM-5312-HN-15-L, *EMTEK MODERN RECT 2 POINT ENTRY SET, KEYED ALIKE.

	<u>Total Material</u>	\$3,724.20
	Sub Total	\$3,724.20
	<u>Sales Tax (5.5%)</u>	\$204.83
Grand Total		\$3,929.03

Payment schedule terms

\$1,964.52 deposit due upon acceptance

\$1,964.52 deposit due upon delivery

THIS PROPOSAL IS VALID FOR 30 DAYS

Acceptance Of Proposal

The above prices, specifications and conditions are satisfactory and hereby accepted. Any changes or modifications to this contract must be in writing and signed by both parties. The Marvin Design Gallery is authorized to place the order as specified above. Payments will be made as outlined.

Accepted:

 BURNHAM & LOBOZZO

 Date

 Peter Fleishman
 Project Manager

 Date