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I | % 1. CONTRACTOR TO FAMILIARIZE HIMSELF WITH ALL EXISTING ELEMENTS OF CONSTRUCTION PRIOR 335 Brighton Avenue,
o N TO COMMENCING DEMOLITION. ALL WORK SHALL COMPLY WITH APPLICABLE REQUIREMENTS OF Portland, ME 04102
/\ N ———— 5 THE BUILDING CODE, AND HEALTH REGULATIONS AND BE PERFORMED IN SUCH A MANNER AS TO
1 N Yy | ENSURE HUMAN SAFETY.
I 2. CONTRACTOR TO COORDINATE THE REMOVAL AND RELOCATION OF SPECIFIED ELECTRICAL
] : 2 AND/OR MECHANICAL SYSTEMS AND DEVICES AS REQUIRED BY WALL DEMOLITION AND NEW GENERAL CONTRACTOR
LAYOUT. BRING ALL SYSTEMS BACK TO CORE - PANELS, SHAFTS, ETC. I—I E B E R T
> 3. WHEN DEMOLITION OF ANY EXISTING ITEM IS IN QUESTION, NOTIFY ARCHITECT AND BUILDING
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4.  EXPLOSIVES: ARE NOT NECESSARY NOR PERMITTED.

9 Gould Road

5. TRAFFIC: CONDUCT OPERATIONS AND REMOVAL OF DEBRIS TO ENSURE MINIMUM INTERFERENCE )
WITH THE NORMAL USE OF PUBLIC WAYS AND OTHER ADJACENT FLOORS. DO NOT CLOSE OR Lewiston, ME 04240
OBSTRUCT TRAFFIC WAYS, STREETS, WALKS OR OTHER USED FACILITIES WITHOUT THE WRITTEN
PERMISSION OF THE OWNER AND AUTHORITIES HAVING JURISDICTION.
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6. A: WHERE REQUIRED AGENCIES HAVE JURISDICTION, CERTAIN NOISE-PRODUCING WORK MAY
HAVE TO BE PERFORMED DURING SPECIFIED HOURS ONLY. THE GENERAL CONTRACTOR AND
TRADE CONTRACTORS MAY BE REQUIRED AT TIMES TO PERFORM WORK TASKS AFTER REGULAR
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BUSINESS HOURS IF NOISE CANNOT BE ATTENUATED TO THE SATISFACTION OF THE OWNER. PRIOR DELTA: DATE:
T% . /\ TO THE START OF SELECTIVE DEMOLITION, THE GENERAL CONTRACTOR SHALL SUBMIT TO THE ' '
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:I = _—_E'EL\/LV ] DEMOLITION PURPOSES. TITLE:

9. NOISE CONTROL: TAKE SPECIAL CARE TO CONTROL NOISE TO AVOID CREATING A NUISANCE.

DEMOLITION

11.  FOLLOW STRICT ADHERENCE TO PATHWAY INTERRUPTION AND DUST CONTROL MEASURES PLAN
OUTLINED IN APPROVED IAQ PLAN.

10.  CONTRACTOR IS TO DEVELOP AND IMPLEMENT AN |IAQ (INDOOR AR QUALITY).

12.  THE G.C. SHALL FOLLOW ALL BUILDING RULES AND REGULATIONS DURING THE DEMO PHASE OF
WORK, INCLUDING (IF REQUIRED) REMOVAL OF PERIMETER WINDOWS (QUANTITY TBD WITH
BUILDING MANAGEMENT) AND INSTALLATION OF NEGATIVE AIR CIRCULATION FANS, MAKE SAFE, SCALE: 1/8" =1'-0"
COVER/PROTECT EXISTING PERIMETER WINDOWS AND PROTECTION OF ANY AND ALL EXISTING

CONDITIONS THAT REMAIN.
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| 7. THE GENERAL CONTRACTOR SHALL RECOGNIZE THAT THE BUILDING WILL REMAIN OCCUPIED
THROUGHOUT DEMOLITION AND SHALL USE EVERY EFFORT AND MEANS POSSIBLE TO MINIMIZE
: | NOISE CAUSED BY HIS DEMOLITION OPERATIONS.
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