Date:

Inspections Division

INCEPT SKETCH

05/23/14

1/2" SINTRA CUT OUTS - STUD MOUNTED TO BUILDING EXTERIOR

31-6"

104987207 3PI01.00

| % 73" X 85.12" PHENIX
217" X 167"
New En gl an d OVERALL DIMENSION
Rehabilitation 16 N
Hospital of Portland 13.6" "H!
A joint venture of Maine Medical Center g
77777777 and HEALTHSOUTH,

TOTAL SQUARE FEET OF SIGNAGE ALLOWED
5% OF BUILDING ELEVATION
(336 X 55) X .05 = 924 SQ. FT.

PROPOSED NEW SIGN FOOTAGE

OVERALL SQ FT 18.08 X 13.92=
251.67 SQ. FT.

WALL FOR PROPOSED NEW SIGN

VECTOR ART REC. 10/16/13
GRADIENT FILL IMPORTED AS BANDS OF COLOR

PLEASE NOTE:

THIS IS A PROGRESS PRINT - FIELD MEASUREMENTS MAY
OR MAY NOT NEED TO BE VERIFIED.

THIS DESIGN IS THE EXCLUSIVE PROPERTY OF BAILEY SIGN
INCORPORATED AND ALL RIGHTS TO ITS USE OR REPRO-
DUCTION ARE RESERVED.

THE ACCURACY OF THIS COLOR RENDERING IS LIMITED BY MEDIA
AND OUTPUT DEVICES AND IS INTENDED FOR REPRESENTATIONAL USE
ONLY, ACTUAL MANUFACTURING/GRAPHIC COLORS ALSQ VARY
DEPENDING ON PROGESSES & MATERIALS USED. 100% COLOR MATCHES
OF SUBMITTED SPECIFICATIONS CAN NOT BE GUARANTEED.

IF AN ELECTRIC SIGN, THEN INSTALLATION MUST BE ACCOMPLISHED

IN TOTAL COMPLIANCE WITH ARTICLE 600 OF THE NATIONAL

ELECTRIC CODE,THE REQUIREMENTS OF UNDERWRITERS LABORATORY,
CANADIAN STANDARDS ASSOCIATION AND/OR ANY APPLICABLE
LOQ[;?-lLECS(I)g’\lIES. THIS INCLUDES PROPER GROUNDING AND BONDING

ALL ELECTRICAL SIGNS REQUIRE ROUTINE MAINTENANCE.

CLIENT

ACCEPTANCE SIGNATURE DATE

BAILEY SIGN SALES REPRESENTATIVE

APPROVED DATE

www.baileysign.com
9 Thomas Drive
Col. Westbrook Executive Park
Westbrook, ME 04092
al ey 207-774-2843 / 1-800-539-SIGN
8 Fax: 774-1193
E-Mail: sales@baileysign.com

@COPYR/GHT

CUSTOMER / SIGN LOCATION

MAINE MEDICAL CENTER
NE REHABILITATION HOSPITAL

BRIGHTON CAMPUS
PORTLAND, MAINE
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10/16/13

SCALE| PS. #

1/8'=1"

REVISION # | DATE | NOTES [ INITIALS

R1 11/20/13 OPTION B

R2 4/11/14 REVISE SPACING - ADD HOPE TM

R3 4/18/14 ADD PLOT

R4 5/14/14 REVISE PROPOSED SQ. FT.

R5 5/20/14 REMOVE "HOPE IS HERE”
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