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ELECTRICAL REMOVALS PLAN A1 

SCALE: 1/4"=1'-0" 

KEY PLAN
A9 

NO SCALE


KEYED NOTES
B9 

NO SCALE


1. REFER TO FLOOR PLANS FOR SCOPE OF WORK AREA.  REFER TO

ARCHITECTURAL AND MECHANICAL DRAWINGS FOR THE ADDITIONAL

DEMOLITION SCOPE OF WORK.


2. COMPLETELY DEMOLISH ALL ELECTRICAL DEVICES WITHIN DEMOLITION

AREA, UNLESS NOTED OR INDICATED OTHERWISE.  DEMOLITION SHALL

INCLUDE BUT NOT BE LIMITED TO WIRING DEVICES, OUTLET BOXES, PULL

BOXES, LIGHTING FIXTURES AND SWITCHES, WIRING AND CONDUIT,

TELECOMMUNICATIONS, ETC.


3. IN GENERAL, ONLY EXISTING ITEMS TO REMAIN OR BE RELOCATED ARE

INDICATED ON THE DRAWINGS.  SWITCHBOARDS AND PANELBOARDS TO

BE REMOVED ARE INDICATED FOR INFORMATIONAL PURPOSES, BUT THE

DRAWINGS ARE NOT INTENDED TO INDICATE ALL SWITCHBOARDS OR


PANELBOARDS TO BE REMOVED.


4. FIRE ALARM UPGRADES WILL BE INCLUDED IN SCOPE OF A SEPARATE FIRE

ALARM PROJECT. COORDINATE WITH THE OWNER FOR REMOVALS OF

EXISTING FIRE ALARM DEVICES.


5. DISCONNECT AND REMOVE ALL WIRING FOR EQUIPMENT TO BE REMOVED

BACK TO THE POINT OF CONNECTION.  NOTHING SHALL BE ABANDONED IN

PLACE.


6. VERIFY ALL EXISTING SOURCES OF POWER TO EQUIPMENT PRIOR TO

FINAL REMOVAL.


7. COORDINATE ALL SHUTDOWN PROCEDURES WITH THE OWNER PRIOR TO

DISCONNECTING ANY CIRCUITS.


8. PROVIDE BLANK COVER PLATES FOR REMOVED POWER AND

COMMUNICATIONS OUTLETS IN EXISTING WALLS TO REMAIN.


9. THE DEMOLITION FLOOR PLANS ARE REPRESENTATIVE AND DO NOT

SHOW ALL EXISTING WALLS AND EQUIPMENT.


10. WHERE DEMOLITION IMPACTS WIRING TO EXISTING ITEMS TO REMAIN,

PROVIDE WIRING AND CONNECTIONS AS REQUIRED TO RE-FEED ITEMS TO

REMAIN.


11. THE WORK INCLUDES DISPOSAL OF ALL REMOVED ELECTRICAL ITEMS


INCLUDING BALLASTS, LAMPS, THERMOSTATS, OIL-IMMERSED SWITCHES

AND OIL-FILLED TRANSFORMERS.  LEGALLY DISPOSE OF ALL HAZARDOUS

MATERIALS.


DEMOLITION GENERAL NOTES
E9 

NO SCALE


UNLESS NOTED OTHERWISE, ALL LIGHTING

FIXTURES AND DEVICES IN THIS AREA TO REMAIN.


UNLESS NOTED OTHERWISE, ALL LIGHTING

FIXTURES AND DEVICES IN THIS AREA TO BE

DISCONNECTED AND REMOVED.


EXISTING IT CABINET TO REMAIN. ALL

ASSOCIATED DATA OUTLETS AND RACEWAY ARE

TO REMAIN.


EXISTING SECURITY EQUIPMENT TO REMAIN.
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