ROOM FINISH SCHEDULE
FLOOR BASE WALL CEILING ROOM
NO. ROOM NAME MAT L MAT L NORTH EAST SOUTH WEST MATL HEIGHT NO. REMARKS
GO15 WORKROOM EXIST EXIST PTD— PTD— PTD— PTD— EXIST EXIST GO15 |1
GO16 ULTRASOUND 1 SV RB PTD— PTD— PTD— PTD— ACT 1 9’—8" GO16 |1, 2
G017/ RADIOLOGY 3 SV RB PTD— PTD— PTD— PTD— ACT 1 9'—p” GO17 |2
G043 ULTRASOUND 2 SV RB PTD— PTD— PTD— PTD— ACT 1 9'—6" G043 |2
G044 TOILET CT CT PTD— PTD— PTD— PTD— ACT 1 8 —0" G044
G045 TOILET CT CT PTD— PTD— PTD— PTD— ACT 1 8—-0" G045
REMARKS KEY:
1. PAINT EXISTING FIN TUuBE TO MATCH WALL COLOR.
2. PROVIDE CHAIR RAIL AND SHEET WALL PROTECTION WAINSCOT AT LOCATIONS INDICATED ON FLOOR PLAN.
DOOR SCHEDULE
DOOR DOOR GLAZE DETAILS HWS FIRE DOOR
NO. SIZE MAT L ELEVATION MAT L | ELEV HEAD JAMB SILL RTG. (MlN.) NO. REMARKS
GO16 30" X 7=0" WD F * HM 1 * * * 1 * G016 —
G044 3—-0" X 7 =07 WD F * HM 1 * * * 2 * G044 —
G045 3—-0" X 7=0" WD F * HM 1 * * * 2 * G045 —
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