Reviewed for Code Compliance
Inspections Division
Approved with Conditions
Date: 04/20/16

ANDRUKAITIS
MOSHER
Homes & Fine Woodworking

141 Beacon Street
Portland, ME

**Door and window schedule for attic remodel**

Door
- re-use one 30" interior door for new bedroom

Window
- replace existing dormer window with a new vinyl casement window meeting egrees requirements.

152 Lewiston Rd, Gray, Maine, 04039
www.ammaine.com